
 

 

 

 

 

***ATTENTION*** 

 

PLEASE NOTE: BIDDERS DOWNLOADING CONTRACT 

DOCUMENTS MUST REGISTER USING THE FORM 

PROVIDED IN ORDER TO BE CONSIDERED AN 

OFFICIAL PLAN HOLDER AND BE ELIGIBLE TO 

RECEIVE ANY ADDENDA.   

 

IF YOU HAVE NOT ALREADY DONE SO, PLEASE 

FOLLOW THE LINK BELOW AND FILL OUT AND 

SUBMIT FORM TO BE CONSIDERED AN OFFICIAL PLAN 

HOLDER.  

 

http://www.dedham-ma.gov/index.cfm?cdid=27539&pid=13534 
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SECTION 00020 

 

INVITATION FOR BIDS 

 

Sealed bids for furnishing the following item(s) will be received at the Office of the Town 

Manager located at 26 Bryant Street, Dedham, MA 02026 until the time specified below at which 

time the proposals will be publicly opened and read: 

 

ITEM   BID OPENING 

 

Bid: FY2016 NOVA CHIP      April 9, 2015 

 

Specifications and bid forms may be obtained at the Engineering Department Office located at 

the Department of Public Works facility, 55 River Street, Dedham, MA, after March 13, 2015 

between 7:00 A.M. and 3:00 P.M., upon payment of a nonrefundable fee of $50.00 payable to the 

Town of Dedham. Cash is not acceptable. Checks shall be made payable to the Town of Dedham. 

Bidders may obtain a PDF version of the specifications and bid forms from the Town of 

Dedham’s website www.dedham-ma.gov at no charge.  

 

Bids will be opened in the Lower Conference Room at Town Hall, 26 Bryant Street, Dedham, 

MA, at 10:00 AM.  Each Bid must be accompanied by a bid security consisting of a BID BOND, 

CASH, or, CERTIFIED CHECK issued by a responsible bank or trust company in the amount of 

5% of the bid price. 

 

Pre-Bid Conference will be held in the Lower Conference Room at Town Hall, 26 Bryant Street, 

Dedham, MA on March 26, 2015 at 10:00 AM.  It is strongly encouraged that all prospective 

bidders have a representative in attendance.  

 

A performance bond in an amount equal to 100 percent of the total amount of the bid with a 

surety company qualified to do business in the Commonwealth of Massachusetts will be required 

for the faithful performance of the contract as well as a labor and materials bond in an amount 

equal to 100 percent of the total bid amount. 

 

All bids for this project are subject to applicable public bidding laws of Massachusetts, including 

G.L. c.30, §39M as amended. 

 

The term of this contract shall extend from July 1, 2015 through June 30, 2016. The Town, at its 

sole discretion with consent of the contractor, shall have the option to extend the contract for one 

(1) additional year period, July 1, 2016 through June 30, 2017, with no changes in the contract 

price or terms and conditions and at its sole discretion with consent of the contractor, the option 

to extend the contract for one (1) additional year period, July 1, 2017 through June 30, 2018. The 

contractor is cautioned that there is no guarantee of consistent workload volume throughout the 

optional contract extension periods.  

 

http://www.dedham-ma.gov/
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Attention is directed to the minimum wage rates to be paid as determined by the Commissioner 

of Labor and Industries under the provisions of Massachusetts General Laws, Chapter 149, 

Section 26 to 27D inclusive. 

 

Selection of the contractor will be based upon bidder qualifications, including evidence of past 

performance in similar projects, and bid price.  The contract will be awarded to the bidder 

deemed by the awarding authority to be the lowest responsible and eligible bidder. 

 

Please be advised that funding for this project has not yet been obtained; therefore, any contract 

awarded pursuant to this invitation for Bids shall be subject to and contingent upon appropriation 

of sufficient funds by Town Meeting. 

 

The Town of Dedham is an affirmative action/equal opportunity owner/purchaser.   

 

The bidder agrees that its bid shall be good and may not be withdrawn for a period of 30 days, 

Saturdays, Sundays and legal holidays excluded, after the opening of the bids. 

 

The Town reserves the right to waive any informalities, to accept or reject, in whole or in part 

any or all bids, or take whatever other action may be deemed to be in the best interest of the 

Town. 

 

The Town of Dedham 

 

 

By James Kern 

  

Its Town Manager 
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 SECTION 00100 

 

 INSTRUCTIONS TO BIDDERS 

 

1. Receipt and Opening of Bids 

 

The Town of Dedham, Massachusetts, herein called the Owner, acting by and through its 

Town Manager, will receive sealed Bids for FY2016 NOVA CHIP.   

 

Such bids addressed to the Town Manager, 26 Bryant Street, Dedham, MA 02026, and 

endorsed Bid for FY2016 NOVA CHIP will be received at the Office of the Town 

Manager until 10:00 AM prevailing time, on April 9, 2015 at which time and place said 

bids will be publicly opened and read aloud. 

 

Any bid may be withdrawn prior to the above scheduled time for the opening of bids or 

authorized postponement thereof.  Any bid received after the time and date specified will 

not be considered.  The bidder agrees that this bid shall be good and may not be 

withdrawn for a period of 30 days, Saturdays, Sundays, and legal holidays excluded, after 

the opening of bids. 

 

2. Location and Work to be Done 

 

The Work consists of installation of Nova Chip surface treatment.                                                                                                                                                                                             

 

The location, general characteristics, and principal details of the Work are indicated on 

plans attached hereto.  The exact location and work to be done are shown for information 

only and are subject to modifications, deletions, and additions as deemed necessary by the 

Owner. 

 

Additional drawings showing details in accordance with which the Work is to be done 

may be furnished by addendum from time to time during the bidding period by the Owner 

or its Engineer, and shall then become a part of the Contract Documents. 

 

The Contractor shall furnish all labor, services, materials, equipment, plant, machinery, 

apparatus, appliances, tools, supplies, and all other things necessary to do all work 

required for the completion of each item of the Work and as herein specified. 

 

The Work to be done and paid for under any item shall not be limited to the exact extent 

mentioned or described but shall include all incidental work necessary or customarily 

done for the completion of that item. 

 

3. Preparation of Bid 

 

Each bid must be submitted on the prescribed form. All blank spaces for bid prices must 

be filled in, in ink or typewritten, in both words and figures.  
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Each bid must be submitted in a sealed envelope bearing on the outside the name of the 

bidder, his address, and endorsed with the name of the project as specified in Receipt and 

Opening of Bids, above. 

 

If forwarded by mail, the sealed envelope containing the bid must be enclosed in another 

envelope addressed as specified in Receipt and Opening of Bids, above. 

 

4. Bid Opening Procedure 

 

The following list of requirements shall apply to each filed bid.  Bids not meeting all the 

requirements for timeliness and security will be rejected without opening; bids not 

meeting signature and addenda requirements will be rejected prior to checking of bid 

amounts. 

 

Bids shall be filed at the place and before the time specified in Receipt and Opening of 

Bids, above. 

 

Properly executed bid security shall be placed in a sealed envelope and shall be attached 

to the outside of the envelope containing the bid. 

 

Bid signatures will be checked. 

 

All addenda, including a mechanism to confirm receipt, shall be issued by the Town by 

any means deemed suitable to the Town to all bidders no later than five days prior to the 

date established for the submission of bids. All bidders shall include with their bids the 

written acknowledgement form provided in Section 00300, FORM OF GENERAL BID. 

Failure of any bidder to receive any such addendum or interpretation shall not relieve 

such bidder from any obligation under his bid as submitted. 

 

The total dollar amount of each bid will be read, and the three apparent lowest bids will 

be selected for further consideration.  These three apparent low bids will be read aloud for 

the benefit of the other bidders and the bid opening procedure will be closed.  All those 

present at the bid opening may examine all bids after the bid opening and after the 

reading of the three apparent low bids. 

 

5. Telegraphic Modification 

 

Any bidder may modify his bid by telegraphic communication at any time prior to the 

scheduled closing time for receipt of bids, provided such telegraphic communication is 

received by the Owner prior to the closing time, and, provided further, the Owner is 

satisfied that a written confirmation of the telegraphic modification over the signature of 

the bidder was mailed prior to the closing time. 

 

 The telegraphic communication shall not reveal the bid price but shall provide the 

addition or subtraction or other modification so that the final prices or terms will not be 
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known by the Owner until the sealed bid is opened.  If written confirmation is not 

received within two days from the closing time, no consideration will be given to the 

telegraphic communication. 

 

 6. Ability and Experience of Bidder 

 

No award will be made to any bidder who cannot satisfy the Owner that he has sufficient 

ability and experience in this class of work and sufficient capital and plant to enable him 

to prosecute and complete the work successfully within the time named.  The Owner's 

decision or judgment on these matters will be final, conclusive, and binding. 

 

The Owner may make such investigations as he deems necessary, and the bidder shall 

furnish to the Owner, under oath if so required, all such information and data for this 

purpose as the Owner may request. 

 

7. Conditions of Work 

 

Each bidder must familiarize himself fully with the conditions relating to the construction 

of the project and the employment of labor thereon.  Failure to do so will not relieve a 

successful bidder of his obligation to furnish all material and labor necessary to carry out 

the provisions of his contract.  Insofar as possible the Contractor, in carrying out his 

work, must employ such methods or means as will not cause any interruption of or 

interference with the work of any other Contractor. 

 

8. Addenda and Interpretations 

 

No interpretation of the meaning of the plans, specifications or other prebid documents 

will be made to any bidder orally.  All information given to bidders other than by means 

of the plans, specifications, or by addenda, as described below, is given informally and 

shall not be used as the basis of a claim against the Owner. 

 

Every request for such interpretation should be in writing addressed to the Director of 

Engineering, 55 River Street, Dedham, MA 02026, and to be given consideration must be 

received at least seven days prior to the date fixed for the opening of bids.  Any and all 

such interpretations and any supplemental instructions will be in the form of a written 

addenda to the specifications and issued as described above in Part 4, “Bid Opening 

Procedure”. Failure of any bidder to receive any such addendum or interpretation shall 

not relieve such bidder from any obligation under his bid as submitted.  All addenda so 

issued shall become part of the Contract Documents. 

 

9. Security for Faithful Performance 

 

Simultaneously with his delivery of the executed Contract, the Contractor shall furnish a 

surety bond or bonds as security for faithful performance of this contract and for the 

payment of all persons performing labor and materials under this contract as specified in 
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Section 00700, GENERAL CONDITIONS included herein.  The surety on such bond or 

bonds shall be a surety company qualified to do business under the laws of the 

Commonwealth and satisfactory to the Owner.  The bonds shall remain in force for one     

year after final acceptance of the work by the Owner, unless the Owner, in writing, 

releases the Contractor from the obligation sooner. 

 

10. Power of Attorney 

 

Attorneys-in-fact who sign Contract bonds must file with each bond a certified and 

effectively dated copy of their power of attorney. 

 

11. Laws and Regulations 

 

The bidder's attention is directed to the fact that all applicable State laws, municipal 

ordinances, and the rules and regulations of all authorities having jurisdiction over 

construction of the project shall apply to the contract throughout, and they will be deemed 

to be included in the Contract the same as though herein written out in full.  Attention is 

directed to Section 00850 and to other applicable sections of this specification. 

 

12. Liquidated Damages for Failure to Enter into Contract 

 

The successful bidder, upon his failure or refusal to execute and deliver the Contract and 

bonds required within 10 days after he/she has received notice of the acceptance of 

his/her bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, a 

portion of security deposited with his/her bid, but the amount forfeited shall not exceed 

the difference between his/her bid price and the bid price of the next lowest responsible 

and eligible bidder.  In case of death, disability, bonafide clerical or mechanical error of a 

substantial nature, or other similar unforeseen circumstances affecting the bidder, his/her 

bid deposit will be returned. 

 

13. Obligation of Bidder 

 

At the time of the opening of bids each bidder will be presumed to have inspected the site 

and to have read and to be thoroughly familiar with the Contract Documents (including 

all addenda).  The failure or omission of any bidder to examine any form, instrument, or 

document shall in no way relieve any bidder from any obligation in respect of his bid. 

 

14. Information Not Guaranteed 

 

All information given in the Contract Documents relating to subsurface and other 

conditions, natural phenomena, existing pipes, and other structures is from the best 

sources at present available to the Owner.  All such information is furnished only for the 

information and convenience of bidders and is not guaranteed. 
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It is agreed and understood that the Owner does not warrant or guarantee that the 

subsurface or other conditions, natural phenomena, existing pipes, or other structures 

encountered during construction will be the same as those indicated in the Contract 

Documents. 

 

It is further agreed and understood that no bidder or Contractor shall use or be entitled to 

use any of the information made available to him or obtained in any examination made by 

him in any manner as a basis of or ground for any claim or demand against the Owner or 

the Engineer, arising from or by reason of any variance which may exist between the 

information made available and the actual subsurface or other structures actually 

encountered during the construction work, except as may otherwise be expressly provided 

for in the Contract Documents. 

 

15. Bid Security 

 

Each bid must be accompanied by a certified check, a bid bond, cash, a treasurer's or 

cashier's check, payable to the Owner, in the amount stated in Section 00020, 

INVITATION TO BID.  Such checks will be returned to all except the three lowest 

responsible and eligible bidders within five days, Saturdays, Sundays, and legal holidays 

excluded, after the opening of bids, and the remaining checks will be returned promptly 

after the Owner and the accepted bidder have executed the Contract, or if no notice of 

intent to award has been presented to the selected contractor within 30 days, Saturdays, 

Sundays and holidays excluded, after the date of the opening of bids, upon demand of the 

bidder at any time thereafter. 

 

16. Right to Reject Bid 

 

The Owner reserves the right to waive any informalities or reject any and all bids, should 

the Owner deem it to be in the public interest to do so. 

 

The Owner may also reject bids which in its sole judgment are either incomplete, 

conditional, obscure or not responsive or which contain additions not called for, erasures 

not properly initialed, alterations, or similar irregularities, or the Owner may waive such 

omissions, conditions or irregularities. 

 

The Owner also reserves the right to reject the bid of any bidder that the Owner considers 

to be unqualified based on the criteria set forth in Article 6 herein. 

 

17. Time for Completion 

 

The bidder must agree to commence work within ten (10) days of the date of the Notice 

to Proceed and to fully complete the project within the time limit stated in Section 00300, 

FORM OF GENERAL BID. 
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18. Comparison of Bids 

 

Bids will be compared on the basis of the quantities and unit and lump sum prices set 

forth in the bid forms. 

 

In the event that there is a discrepancy in Section 00300, FORM OF GENERAL BID 

between the lump sum or unit prices written in words and figures, the prices written in 

words will govern. 

 

The Owner agrees to examine and consider each FORM OF GENERAL BID submitted 

in consideration of the qualifications of the bidder and the bidder's agreements, as 

hereinabove set forth and as set forth in Section 00300, FORM OF GENERAL BID. 

 

19. Award of Contract 

 

The Contract will be awarded to "the lowest responsible and eligible bidder" pursuant to 

General Laws Chapter 30, Section 39M, as amended.  Such a bidder shall possess the 

skill, ability and integrity necessary for the faithful performance of the work, shall be able 

to furnish labor that can work in harmony with all other elements of labor employed, or to 

be employed, in the work, and shall otherwise comply with all applicable provisions of 

law. 

 

Please be advised that funding for this project has not yet been obtained; therefore, any 

contract awarded pursuant to this invitation for Bids shall be subject to and contingent 

upon appropriation of sufficient funds by Town Meeting. 

 

20. Statutes Regulating Competitive Bidding 

 

Any bid which does not comply with the provisions of Massachusetts General Laws 

Chapter 30, Section 39M as amended, need not be accepted and the Owner may reject 

every such bid. 

 

21. Wage Rates 

 

Prevailing Wage Rates as determined by the Commissioner of Department of Labor and 

Industries under the provision of the Massachusetts General Laws, Chapter 149, Section 

26 to 27G, as amended, apply to this project.  It is the responsibility of the contractor, 

before bid opening, to request if necessary, any additional information on Prevailing 

Wage Rates for those tradespeople who may be employed for the proposed work under 

this contract. 

 

State schedules of Prevailing wage rates are included in the Supplemental General 

Conditions section of the contract documents.  

 

22. Contractor Records 
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The Contractor shall comply with the provisions of Massachusetts General Laws, Chapter 

30, Section 39R, concerning Contractor records.   

 

23. Insurance 

 

The Contractor shall carry and continuously maintain until completion of the Contract, 

insurance as specified in the Supplemental General Conditions and in such form as shall 

protect him performing work covered by this Contract, or the Town of Dedham and its 

employees, agents and officials, from all claims and liability for damages for bodily  

 

injury, including accidental death, and for property damage, which may arise from 

operations under this Contract.  The Contractor covenants and agrees to hold the Town 

and its employees, agents and officials harmless from loss or damage due to claims for 

personal injury and/or property damage arising from, or in connection with operations 

under this Contract. 

 

24. Affirmative Action/Equal Employment  

Opportunity Laws and Regulations    

 

The Town of Dedham is an affirmative action/equal opportunity owner/purchaser.  The 

bidder's attention is directed to all applicable State Laws, Town Bylaws, and rules and 

regulations regarding affirmative action/equal employment opportunity requirements.  

Failure of a bidder to comply with any such law, bylaw, rule or regulation shall constitute 

grounds for the Town to reject a bid or to otherwise reject or terminate the award of the 

contract pursuant to these contract documents. 
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 SECTION 00300 

 

 FORM OF GENERAL BID 

 

 

Bid of __________________________________ (hereinafter called "Bidder")* 

 

 

(____) a corporation, organized and existing under the laws of the state of 

____________________ 

 

(____) a partnership 

 

(____) a joint venture 

 

(____) an individual 

doing business as _____________________________________ 

 

 

To the Town of Dedham, Massachusetts (hereinafter called "Owner"). 

 

Gentlemen: 

 

The Bidder, in compliance with your invitation for bids for FY2016 NOVA CHIP, having 

examined the plans and specifications with related documents and the site of the proposed work, and 

being familiar with all of the conditions surrounding the construction of the proposed project including 

the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and 

to construct the project in accordance with the contract documents within the time set forth below, and at 

the prices stated below.  These prices are to cover all expenses incurred in performing the work required 

under the contract documents, of which this proposal is a part. 

 

The Bidder hereby agrees to commence work under this contract on or before a date to be 

specified in written "Notice to Proceed" of the Owner, and to fully complete the project by June 30, 

2016.  The Bidder further agrees to pay as liquidated damages the sum of  eight hundred fifty ($850) 

Dollars for each consecutive calendar day thereafter as hereinafter provided in Section 00700 

GENERAL CONDITIONS. 

 

 

 

____________________ 

*Insert corporation, partnership or individual as applicable. 
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Bidder acknowledges receipt of the following addenda: 

 

No._____________    Dated:___________                           

 

No._____________    Dated:___________                           

 

No._____________    Dated:___________                           

 

No._____________    Dated:___________                           

 

The Bidder agrees to perform the base bid work described in the specifications and shown on the 

plans for the following lump sum or unit prices: 

 

Item 

Number 

Estimated 

Quantity 

Brief Description Unit or Lump Sum Price Bid In 

Both Words and Figures 
Total Figure 

1 15,000 Nova Chip, per square yard 

 

at_____________________________ dollars and 

  

_________________ cents ($________________)  $___________ 

2 35 Adjustment of Structures, per each 

 

at_____________________________ dollars and 

  

_________________ cents ($________________)  $___________ 

3 25 Adjustment of Gate Boxes, per each 

 

at_____________________________ dollars and 

  

_________________ cents ($________________)  $___________ 

 

 

 

Total Bid in Words _______________________________________________________ 

 

Total Bid in Figures $_______________________________  

 

Name of Bidder:___________________________________ 
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The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, 

profit, insurance, etc., to cover the finished work of the several kinds called for. 

 

The Bidder understands that all bids for this project are subject to the applicable bidding laws of 

the Commonwealth of Massachusetts, including General Laws Chapter 30, Section 39M, as amended. 

 

The Bidder understands that the Owner reserves the right to reject any or all bids and to waive 

any informalities in the bidding. 

 

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 days, 

Saturdays, Sundays and legal holidays excluded, after the opening of bids. 

 

Within 10 days of receipt of the written notice of acceptance of this bid, the Bidder will execute 

the formal Agreement attached in Section 00500 CONTRACT. 

 

Bid security is attached in the sum of five percent (5%) of the total bid in accordance with the 

conditions of Section 00100 INSTRUCTIONS TO BIDDERS.  The bid security may become the 

property of the Owner in the event the contract and bond are not executed within the time set forth 

above. 

 

The selected Contractor shall furnish a performance bond and a payment bond in an amount at 

least equal to one hundred percent (100%) of the contract prices in accordance with Section 00610 

PERFORMANCE BOND, Section 00620 PAYMENT BOND, and as stipulated in Section 00700 

GENERAL CONDITIONS of these specifications. 

 

The undersigned offers the following information as evidence of his qualifications to perform the 

work as bid upon according to all the requirements of the plans and specifications. 

 

1. Have been in business under present name for ____ years. 

 

2. The names and addresses of all persons interested in the bid (if made by a partnership or 

corporation) as Principals, are as follows: 

 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

(attach supplementary list if necessary) 

 

3. The bidder is requested to state below what work of a similar character to that  included 

in the proposed contract he has done and state below ALL work has been awarded and/or 

completed within the last 3 years, and give references that will enable the Owner to judge 

his experience, skill and business standing (add supplementary page(s) if necessary). 
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  Completion      Project         Contract          Design           Reference        Telephone 

     Date               Name          Amount          Engineer            Name                No.   

 

a.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

b.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

c.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

d.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

e.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

f.__________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

 

4. Bank reference _____________________________________ 

(Name) 

 

________________________________________ 

(Bank) 

 

________________________________________ 

(Address) 

 

________________________________________ 

(Telephone No.) 
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Pursuant to M.G.L. CH. 62C, Sec 49A, I certify under the penalties of perjury that I, to 

my best knowledge and belief, have filed all state tax returns and paid all State Taxes Required 

under law. 

 

The undersigned Bidder hereby certifies that he is able to furnish labor that can work in 

harmony with all other elements of labor employed or to be employed in the work and that all 

employees to be employed at the worksite will have successfully completed a course in 

construction safety and health approved by the United States Occupational Safety and Health 

Administration that is at least 10 hours in duration at the time the employee begins work and who 

shall furnish documentation of successful completion of said course with the first certified 

payroll report for each employee. 

 

The undersigned Bidder hereby certifies he/she will comply with the minority workforce 

percentage ratio and specific affirmative action steps contained in the EEO/AA provisions of this 

Contract, including compliance with the Minority/Woman Business Enterprise policy as required 

under these contract provisions.  The contractor receiving the award of the contract shall be 

required to obtain from each of its subcontractors a copy of the certification by said 

subcontractor, regardless of tier, that it will comply with the minority workforce ratio and 

specific affirmative action steps contained in these EEO/AA contract provisions and submit it to 

the contracting agency prior to the award of such subcontract. 

 

The undersigned certifies under penalties of perjury that this bid is in all respects bona 

fide, fair and made without collusion or fraud with any other person.  As used in this paragraph 

the word "person" shall mean any natural person, joint venture, partnership, corporation or other 

business or legal entity. 

 

 

Respectfully submitted:  

 

Date:____________       By:_________________________________ 

(Signature) 

 

                                                            _________________________________ 

(SEAL - if bid is by      (Name of Bidder) 

    a corporation)  

_________________________________ 

(Title) 

 

_________________________________ 

(Business Address) 

 

_________________________________ 

(City and State) 

 

_________________________________ 

(Telephone Number) 
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 SECTION 00500 

 

 AGREEMENT 

 

 

THIS AGREEMENT, made this _________ day of ________________, 

 

20___, by and between the party of the first part, the Town of Dedham, hereinafter called 

"OWNER," acting herein through its Town Manager, and the party of the second part,  

 

_______________________________________________ doing business as *(an individual)    

(a partnership) (a joint venture)  (a corporation) located in the * 

 

(City) (Town) of _____________, County of _______________________, and State of  

 

__________________________, hereinafter called "CONTRACTOR." 

 

WITNESSETH:  That for and in consideration of the payments and agreements 

hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby 

agrees with the OWNER to commence and complete the project described as follows:                                                           

 

FY2016 NOVA CHIP  

 

hereinafter called the project, for the sum of  

 

______________________________________________________________________ Dollars  

 

($_________________) and all extra work in connection therewith, under the terms as stated in 

the Contract Documents; and at his (its or their) own proper cost and expense to furnish all the 

materials, supplies, machinery equipment, tools, superintendence, labor, insurance, and other 

accessories and services necessary to complete the said project in accordance with the conditions 

and prices stated in Section 00300 FORM OF GENERAL BID, Section 00700 GENERAL 

CONDITIONS, and Section 00800 SUPPLEMENTAL GENERAL CONDITIONS, the plans, 

which include all maps, plates, blue prints, and the specifications and Contract Documents as 

prepared by the Owner. 

 

 

 

 

_____________________ 

*Strike out inapplicable term. 
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The CONTRACTOR hereby agrees to commence work under this Contract on or before a 

date to be specified in written "Notice to Proceed" of the OWNER. 

 

The CONTRACTOR further agrees to fully complete the project by November 1, 2013. 

 

The CONTRACTOR further agrees to pay as liquidated damages the sum of $850 for 

each consecutive calendar day thereafter as provided in the Liquidated Damages Paragraph of 

Section 00700 GENERAL CONDITIONS. 

 

The CONTRACTOR agrees not to discriminate against or exclude any person from 

participation herein on grounds of race, religion, color, sex, age or national origin; and that it 

shall take affirmative actions to insure that applicants are employed, and that employees are 

treated during their employment, without regard to race, religion, color, sex, age, handicapped 

status, or national origin. 

 

The CONTRACTOR agrees not to participate in or cooperate with an international 

boycott, as defined in Section 999 (b)(3) and (4) of the Internal Revenue Code of 1954, as 

amended, or engage in conduct declared to be unlawful by Section 2 of Chapter 151E of the 

Massachusetts General Laws. 

 

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of 

the contract, subject to additions and deductions, as provided in Section 00700 GENERAL 

CONDITIONS, and to make payments on account thereof as provided in the Estimates and 

Payments Paragraph of Section 00700 GENERAL CONDITIONS. 

 

IN WITNESS WHEREOF, the parties to these presents have executed this contract in 

four (4)  counterparts, each of which shall be deemed an original, in the year and day first above 

mentioned. 
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AGREED: 

TOWN OF DEDHAM, MASSACHUSETTS      

(Owner) 

 

By_____________________________________ 

 

 

  _______________________________________ 

(Name) 

 

  _______________________________________ 

(Title) 

 

CONTRACTOR: __________________________ 

 

 

By_____________________________________ 

 

 

  _______________________________________ 

(Name) 

 

  _______________________________________ 

(Title) 

 

  _______________________________________ 

(Address) 

 

  _______________________________________ 

(City and State) 

 

Approved as to Form: 

 

By__________________________ 

(Owner's Counsel) 

  

In accordance with M.G.L. C.44, Section 31C, this is to certify that an appropriation in the 

amount of this contract is available therefor and that the _____________ has been authorized to 

execute the contract and approve all requisitions and change orders. 

 

By__________________________ 

(Owner's Accountant) 

 

_____________________________ 

(Name) 
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 CERTIFICATE OF VOTE 

 (to be filed if Contractor is a Corporation) 

 

 

I, _______________________________, hereby certify that I am the duly qualified 

    (Secretary of the Corporation) 

 

and acting Secretary of  ______________________  and I further certify that a meeting of the 

   (Name of Corporation) 

 Directors of said Company, duly called and held on _______________________, at which 

(Date of Meeting) 

 

all Directors were present and voting, the following vote was unanimously passed: 

 

VOTED: To authorize and empower 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

Anyone acting singly, to execute Forms of General Bid, Contracts or Bonds on behalf of 

the Corporation. 

 

I further certify that the above vote is still in effect and has not been changed or modified 

in any respect. 

 

By:________________________________ 

(Secretary of Corporation) 

A True Copy: 

 

Attest:_________________________________ 

(Notary Public) 

 

My Commission Expires:__________________ 

(Date) 
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Contractor's Certification 

 

A Contractor will not be eligible for award of a contract unless such Contractor has 

submitted the following certification, which is deemed a part of the resulting contract: 

 

 

 CONTRACTOR'S CERTIFICATION 

 

 

_________________________________________________________________ 

Name of the General Contractor 

 

certifies that: 

 

1. It intends to use the following listed construction trades in the work under the 

contract 

 

_____________________________________________________ 

 

_____________________________________________________ 

 

2. Will comply with the minority workforce ratio and specific affirmative action 

steps contained herein; and 

 

3. Will obtain from each of its subcontractors and submit to the contracting or 

administering agency prior to the award of any subcontract under this contract the 

subcontractor's certification required by these bid conditions. 

 

 

 

 

 

______________________________ 

Signature of Authorized 

Representative of Contractor 
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Subcontractor's Certification 

 

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor 

must execute and submit to the General Contractor the following certification, which will be 

deemed a part of the resulting subcontract: 

 

 SUBCONTRACTOR'S CERTIFICATION 

 

_________________________________________________________________ 

Name of the Subcontractor 

 

certifies that: 

 

1. It intends to use the following listed construction trades in the work under contract 

 

_____________________________________________________ 

 

_____________________________________________________ 

 

2. Will comply with the minority workforce ratio and specific affirmative action steps 

contained herein; and 

 

3. Will obtain from each of its subcontractors prior to the award of any subcontract under 

this contract the subcontractor's certification required by these bid conditions. 

 

 

 

 

 

_______________________________ 

Signature of Authorized 

Representative of Subcontractor 
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 SECTION 00610 

 PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________________ 

(Name of Contractor) 

 

a ___________________________________________ hereinafter called “Principal” and 

   (Corporation, Partnership, Joint Venture or Individual) 

 

______________________________of ______________, State of ______________________ 

(Surety) (City) 

 

hereinafter called the "Surety" and licensed by the State Division of Insurance to do business 

under the laws of the Commonwealth of Massachusetts, are held and firmly bound to the Town 

of Dedham, Massachusetts, hereinafter called "Owner", in the penal sum of  

______________________________________________________ Dollars ($______________) 

in lawful money of the United States, for the payment of which sum well and truly to be made, 

we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, 

firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas the Principal has 

entered into a certain contract with the Owner (the “Construction Contract”), dated  the 

__________ day of _________________, 20___, for the construction described as follows:  

 

FY2016 NOVA CHIP. 

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all 

the undertakings, covenants, terms, conditions, and agreements of the Construction Contract 

during the original term thereof, and any extensions thereof which may be granted by the Owner, 

with or without notice to the Surety, and if he shall satisfy all claims and demands incurred under 

the Construction Contract, and shall fully indemnify and save harmless the Owner from all costs 

and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the 

Owner all outlay and expense which the Owner may incur in making good any default, then this 

obligation shall be void; otherwise, this obligation shall remain in full force and effect. 

 

PROVIDED, FURTHER, that the Surety’s obligation under this Bond shall arise after 

(1) the Owner has declared the Principal in default of the Construction Contract or (2) has 

declared that the Principal has failed, or is otherwise unable or unwilling, to execute the work 

consistent with, and in conformance to, the Construction Contract (collectively referred to as a 

“Contractor Default”).  The determination of a Contractor Default shall be made solely by the 

Owner. 

 

 When the Surety’s obligation under this Bond arises, the Surety, at its sole expense and at 

the consent and election of the Owner, shall immediately take one of following steps: (1) arrange 

for the Principal to perform and complete the work of the Construction Contract; (2) arrange for 
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a contractor other than the Principal to perform and complete the work of the Construction 

Contract; (3) reimburse the Owner, in a manner and at such time as the Owner shall decide, for 

all costs and expenses incurred by the Owner in performing and completing the work of the 

Construction Contract.   

 

 If the Surety does not proceed as provided in this Bond with due diligence and all 

deliberate speed, the Surety shall be deemed to be in default of this Bond, and the Owner shall be 

entitled to enforce any remedy available to the Owner.  

 

 After the Surety’s obligation under this Bond arises, the Surety is obligated, to the limit of 

the amounts of this Bond, for (1) the correction of defective work and completion of the 

Construction Contract; (2) additional design, professional services, and legal costs, including 

attorney’s fees, resulting from the Contractor Default or from the default of the Surety under this 

Bond; (3) any additional work beyond the Construction Contract made necessary by the 

Contractor Default or default of the Surety under this Bond; and (4) liquidated damages as 

provided in the Construction Contract, or if none are so specified, actual and foreseeable 

consequential damages resulting from the Contractor Default or default of the Surety under this 

Bond. 

  

 Any proceeding, legal or equitable, under this Bond shall be instituted in any court of 

competent jurisdiction in the Commonwealth of Massachusetts.   

 

 The Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the Construction Contract or to the work to be 

performed thereunder or the specifications accompanying the same shall in any way affect its 

obligation on this bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of the Construction Contract or to the work or to the 

specifications. 

 

IN WITNESS WHEREOF, this instrument is executed in _____ (  ) counterparts, each 

one of which shall be deemed an original, this the __________ day of ____________________, 

20___. 

 

ATTEST: 

______________________________ 

Principal 

 

______________________________    By ______________________________ 

(Principal Secretary) 

______________________________ 

 

______________________________ 

 

______________________________ 

(Address-Zip Code) 
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______________________________   (SEAL) 

Witness as to Principal 

 

______________________________ 

 

______________________________ 

    (Address-Zip Code) 

 

 

ATTEST: 

______________________________ 

Surety 

 

______________________________    By ______________________________ 

(Attorney-in-Fact) 

 

______________________________ 

 

______________________________ 

(Address-Zip Code) 

______________________________   (SEAL) 

Witness as to Surety 

 

______________________________ 

 

______________________________ 

    (Address-Zip Code) 

 

NOTE: Date of Bond must not be prior to date of Contract.  If Contractor is a Partnership, 

all partners should execute Bond. 
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SECTION 00620 

 

 PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________ 

 

________________________________ a_____ ______________________________________ 

(Name of Contractor)        (Corporation, Partnership, Joint Venture or 

Individual) 

 

hereinafter called "Principal" and ______________________________ of _________________, 

(Surety) 

 

State of ________________________ hereinafter called the “Surety” and licensed by the State 

   (City and State) 

 

Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are 

held and firmly bound to the Town of Dedham, Massachusetts, hereinafter called "Owner", in the 

penal sum of   ______________________________________________ Dollars 

($___________________) in lawful money of the United States, for the payment of which sum 

well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered 

into a certain contract with the Owner, dated the ______________ day of __________________, 

20___, a copy of which is hereto attached and made a part hereof for the construction described 

as follows: 

 

FY2016 NOVA CHIP. 

 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

subcontractors, and corporations furnishing materials for or performing labor in the prosecution 

of the work provided for in such contract, and any authorized extension or modification thereof, 

including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 

machinery, equipment and tools, consumed or used in connection with the construction of such 

work, and all insurance premiums on said work, and for all labor, performed in such work 

whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in 

full force and effect. 

 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and 

agrees that no change, extension of time, alteration or addition to the terms of the contract or to 

the work to be performed thereunder or the specifications accompanying the same shall in any 

way affect its obligation on this bond, and it does hereby waive notice of any such change, 

extension of time, alteration or addition to the terms of this contract or to the work or to the 

specifications. 
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PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor 

shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 

 IN WITNESS WHEREOF, this instrument is executed in ____ ( ) counterparts, each one of 

which shall be deemed an original, this the _________ day of _____________________, 20__. 

 

ATTEST: 

______________________________ 

Surety 

 

______________________________    By ______________________________ 

(Attorney-in-Fact) 

 

______________________________ 

 

______________________________ 

(Address-Zip Code) 

______________________________   (SEAL) 

Witness as to Surety 

 

______________________________ 

 

______________________________ 

    (Address-Zip Code) 

 

NOTE: Date of Bond must not be prior to date of Contract.     If Contractor is a 

Partnership, all partners should execute Bond. 
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SECTION 00650 

CERTIFICATE OF INSURANCE 

 

The Contractor shall provide certificates of insurance acceptable to the OWNER prior to the 

commencement of the work.  The minimum coverage to be provided shall be as follows: 
[Consult with your insurer as to appropriate coverage] 

    Occurrence Aggregate 

 

A. Owners Protective Liability: 

 

Bodily Injury       $1,000,000  $1,000,000 

 

Property Damage    $1,000,000  $1,000,000   

_____________________________________________________________________________ 

B.   Comprehensive General Liability  

 

     Bodily Injury     $1,000,000  $1,000,000 

 

 Property Damage    $1,000,000  $1,000,000 

 

 Including: 1. Operations/Premises  2. XCU  3. Products/Completed Operations  

                  4. Contractual as Below 5. Independent Contractors  

     6. Broad Form  Property Damage  7. Personal Injury 

______________________________________________________________________________ 

C.   Auto Liability                   Per Person  Per Accident 

      

 Bodily Injury $1,000,000 $1,000,000 

 

 Property Damage   $1,000,000  

 

 Including: 1.   All Owned         

       2.   Hired           

3. Non-owned 

______________________________________________________________________________ 

D. Workman's Compensation 

Compensation Statutory State(s) 

        Coverage B Limit $1,000,000 if Applicable 

______________________________________________________________________________ 

E.  Umbrella Liability 

 $2,000,000 Aggregate 

______________________________________________________________________________ 

F.  Builder's Risk Insurance - "All Risk" Completed Value Form $_________________ 

  

 As Specified in Contract or Agreement 

______________________________________________________________________________ 
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CONTRACTUAL LIABILITY 

 

To the fullest extent permitted by Laws and Regulations, CONTRACTOR shall indemnify, and 

hold harmless OWNER and its consultants, agents and employees from and against all claims, 

damages, losses and expenses, direct, indirect or consequential (including but not limited to fees 

and charges of engineers, architects, attorneys and other professionals and court and arbitration 

costs) arising our of or resulting from performance of the Work, provided that any such claim, 

damage, loss or expense(s) is attributable to bodily injury, sickness, disease or death, or to injury 

to or destruction of tangible property (other than the Work itself) including the loss of use 

resulting therefrom and (b) is caused in whole or in part by any negligent act or omission of 

CONTRACTOR, any subcontractor, any person or organization directly or indirectly employed 

by any of them to perform or furnish any of the Work or anyone for whose acts any of them may 

be liable, regardless of whether or not it is caused in part by a party indemnified hereunder or 

arises by or is imposed by Law and Regulations regardless of the negligence of any such party. 

 

In any and all claims against OWNER or any of its consultants, agents or employees by any 

employee of CONTRACTOR, and subcontractor, any person or organization directly or 

indirectly employed by any of them to perform or furnish any of the Work or anyone for whose 

acts any of them may be liable, the indemnification obligation under the above paragraph shall 

not be limited in any way by any limitation on the amount or type of damages, compensation or 

benefits payable by or for CONTRACTOR or any such subcontractor or other person or 

organization under workers' or workmen's compensation acts, disability benefit acts or other 

employee benefits acts. 

 

Policies B, C, D, and E shall remain in effect during the one year correction period. 

 

Such insurance as is herein certified applies to all operations of the insured in connection with, 

and necessary and incidental to, the work herein described at the locations stated. 

 

It is hereby understood and agreed that the above policies will not be restrictively amended, 

materially changed nor canceled without 30 days advance notice by registered mail to OWNER. 

 

 

___________________________________               __________________________________ 

Authorized Representative Signature  Address 

(Include Evidence of Authorization) 
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SECTION 00700 

 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

 

ARTICLE 1 - CONTRACT DOCUMENTS 

 

1.1 DEFINITIONS 

 

 1.1.1 THE CONTRACT DOCUMENTS 

The Contract Documents consist of the Owner-Contractor Agreement, the 

Conditions of the Contract (General, Supplemental and other Conditions), the 

Drawings, the Specifications, all Addenda issued prior to and all Modifications 

issued after execution of the Contract, and all applicable laws, ordinances and 

regulations.  A Modification is (1) a written amendment to the contract signed by 

both parties, (2) a Change Order, (3) a written interpretation issued by the Owner  

or (4) a written order for a minor change in the Work issued by the Owner 

pursuant to Paragraph 12.3.  The Contract Documents include Bidding Documents 

such as the Advertisement or Invitation to Bid, the Instructions to Bidders, sample 

forms, the Contractor's Bid or portions of Addenda relating to any of these, or any 

other documents, specifically enumerated in the Owner-Contractor Agreement. 

 

 1.1.2 THE CONTRACT 

The Contract Documents form the Contract for Construction.  This Contract 

represents the entire and integrated agreement between the parties hereto and 

supersedes all prior negotiations, representations, or agreements, either written or 

oral.  The Contract may be amended or modified only by a Modification as 

defined in Subparagraph 1.1.1.   

 

 1.1.3 THE WORK 

The Work comprises the completed construction required by the Contract 

Documents and includes all labor necessary to produce such construction, and all 

materials and equipment incorporated or to be incorporated in such construction. 

 

 1.1.4 THE PROJECT 

The project is the total construction of which the Work performed under the 

Contract Documents may be the whole or a part. 

 

 1.1.5 "OR EQUAL" 

The use of the words "Or Equal" following the name of any manufacturer, vendor 

or proprietary product shall be understood to mean that articles or materials may 

be substituted which, in the opinion of the Owner, are equal in quality, durability, 

appearance, strength, design and performance to the articles or materials named or 

described and will perform adequately in providing a first-class facility. 
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When submitting shop drawing information on articles or materials which are 

being proposed as substitutes for specified items, the Contractor shall clearly 

identify them as such.  If the articles or materials are accepted as equal to those on 

which dimensions on the drawings are based, any dimensional variance from 

those shown and/or specified shall be shown on the shop drawings prepared by the 

Contractor, illustrating the manner in which conformity to dimensions and design 

is to be obtained.  All such drawings shall be subject to the approval of the Owner 

and the installation of the article shall not proceed without first obtaining said 

approval. 

 

1.2 EXECUTION, CORRELATION AND INTENT 

 

1.2.1 The Contract Documents shall be signed in not less than quadruplicate by the 

Owner and Contractor.   

 

1.2.2 By executing the Contract, the Contractor represents that he has visited the site, 

familiarized himself with the local conditions under which the Work is to be 

performed, and correlated his observations with the requirements of the Contract 

Documents. 

 

1.2.3 The intent of the Contract Documents is to include all items necessary for the 

proper execution and completion of the Work.  The Contract Documents are 

complementary, and what is required by any one shall be as binding as if required 

by all.  Work not covered in the Contract Documents will not be required unless it 

is consistent therewith and is reasonably inferable therefrom as being necessary to 

produce the intended results.  Words and abbreviations which have well-known 

technical or trade meanings are used in the Contract Documents in accordance 

with such recognized meanings. 

 

1.2.4 The organization of the Specifications into divisions, sections and articles, and the 

arrangement of Drawings shall not control the Contractor in dividing the Work 

among Subcontractors or in establishing the extent of Work to be performed by 

any trade. 

 

1.3 OWNERSHIP AND USE OF DOCUMENTS 

 

1.3.1 All Drawings, Specifications and copies thereof furnished by the Owner are and 

shall remain the Owner's property.  They are to be used only with respect to this 

Project and are not to be used on any other project without the prior written 

consent of the Owner.  With the exception of one contract set for each party to the 

Contract, such documents are to be returned or suitably accounted for to the 

Owner at the completion of the Work.  Submission or distribution to meet official 

regulatory requirements or for other purposes in connection with the Project is not 

to be construed as publication in derogation of any reserved rights. 

 



 

00700-3 

ARTICLE 2 

 

2.1 ADMINISTRATION OF THE CONTRACT 

 

2.1.1 The designated representative of the Owner or its Engineer will visit the site at 

intervals appropriate to the stage of construction to familiarize himself generally 

with the progress and quality of the Work and to determine in general if the Work 

is proceeding in accordance with the Contract Documents.  However, the Owner's 

Representative or Engineer will not be required to make exhaustive or continuous 

on-site inspections to check the quality or quantity of the Work.   

 

2.1.2 The Owner shall at all times have access to the Work wherever it is in preparation 

and progress.  The Contractor shall provide facilities for such access so the Owner 

may perform its functions under the Contract Documents. 

 

2.1.3  Based on the Owner's observations and an evaluation of the Contractor's 

Applications for Payment, the Owner will determine the amounts owing to the 

Contractor and will issue Certificates for Payment in such amounts, as provided in 

Paragraph 9.4. 

 

2.1.4 The Owner will render information necessary for the proper execution or progress 

of the Work within twenty (20) days of any request by the contractor or in 

accordance with any time limit agreed upon.   

 

2.1.5 The Owner will have authority to reject Work which does not conform to the 

Contract Documents.  Whenever, in his opinion, he considers it necessary or 

advisable for the implementation of the intent of the Contract Documents, he will 

have authority to require special inspection or testing of the Work in accordance 

with Subparagraph 7.7.2 whether or not such Work be then fabricated, installed or 

completed.  Any such rejection of work shall not relieve the Contractor of the 

responsibility for maintaining protection of the Work and the Owner's property. 

 

2.1.6 The Owner or its Engineer will review and approve or take other appropriate 

action upon Contractor's submittals such as Shop Drawings, Product Data and 

Samples, but only for conformance with the design concept of the Work and with 

the information given in the Contract Documents.  Such action shall be taken with 

reasonable promptness so as to cause no delay.  The Owner's approval of a 

specific item shall not indicate approval of an assembly of which the item is a 

component. 

  

 2.1.7 The Owner will prepare Change Orders in accordance with Article 12, and will 

have authority to order minor changes in the Work as provided in Subparagraph 

12.4.1. 
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2.1.8 The Owner will conduct inspections to determine the date of Substantial 

Completion and Final Completion, will review written warranties and related 

documents required by the Contract and assembled by the Contractor, and will 

issue a final Certificate for Payment upon compliance with the requirements of 

Paragraph 9.9. 

 

ARTICLE 3 – OWNER 

 

3.1 DEFINITION 

 

3.1.1 The Owner is the person or entity identified as such in the Owner-Contractor 

Agreement and is referred to throughout the Contract Documents as if singular in 

number and masculine in gender.  The term Owner means the Owner or his 

authorized representative, which for this Project shall be the Town Manager. 

 

3.1.2 The Engineer for the Project shall be the Director of Engineering. 

 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

 

3.2.1 The Owner shall, at the time of execution of the Agreement and any subsequent 

Change Orders, certify for the Contractor that financial arrangements have been 

made to fulfill the Owner's obligations under the Contract. 

 

3.2.2 The Owner shall furnish all surveys describing the physical characteristics, legal 

limitations and utility locations for the site of the Project, and a legal description 

of the site. 

 

3.2.3 Except as provided in Subparagraph 4.7.1.  Owner shall secure and pay for 

necessary approvals, easements, assessments and charges required for the 

construction, use or occupancy of permanent structures or for permanent changes 

in existing facilities. 

 

3.2.4 Information or services under the Owner's control shall be furnished by the Owner 

with reasonable promptness to avoid delay in the orderly progress of the Work. 

 

3.2.5 The Owner will furnish the Contractor with (2) copies of all Drawings and 

Specifications and revisions issued during the progress of the Work; all additional 

copies will be furnished upon request at the cost of reproduction. 

 

3.2.6 The Owner, through its designated agent or Engineer, shall forward all 

instructions directly to the Contractor. 

 

3.2.7 The foregoing are in addition to other duties and responsibilities of the Owner 

enumerated herein and especially those in respect to Work by Owner or by 
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Separate Contractors, Payments and Completion, and Insurance in Articles 6, 9 

and 11 respectively. 

 

3.3 OWNER'S RIGHT TO STOP THE WORK 

 

3.3.1 If the Contractor fails to correct defective Work as required by Paragraph 13.2 or 

fails to carry out the Work in accordance with the Contract Documents or if the 

Owner shall for any other reason so require, the Owner, by a written order signed 

personally or by an agent specifically so empowered by the Owner in writing, may 

order the Contractor to stop the Work, or any portion thereof, until the cause for 

such order has been eliminated or until further written notice from the Owner; 

however, this right of the Owner to stop the Work shall not give rise to any duty 

on the part of the Owner to exercise this right for the benefit of the Contractor or 

any other person or entity, except to the extent required by Subparagraph 6.1.3.  

The Contractor shall resume the Work after such stoppage promptly upon written 

notice to do so from the Owner.  If such stoppage is required through no fault of 

the Contractor, the Contract Time (and the dates for achieving Substantial 

Completion and Final Completion) shall be extended by a period equal to the 

period of the stoppage, and the Contractor shall be compensated for its reasonable 

and justifiable costs incurred as a result of such stoppage. 

 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

 

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the 

Contract Documents and fails within seven days after receipt of written notice 

from the Owner to commence and continue correction of such default or neglect 

with diligence and promptness, the Owner may, without prejudice to any other 

remedy he may have, perform such work or cause such work to be performed 

and/or make good such deficiencies.  In such case an appropriate Change Order 

shall be issued deducting from the payments then or thereafter due the Contractor 

the cost of correcting such deficiencies, including compensation for additional 

services made necessary by such default, neglect or failure.  If the payments then 

or thereafter due the Contractor are not sufficient to cover the amount, the 

Contractor shall pay the difference to the Owner. 

 

ARTICLE 4 – CONTRACTOR 

 

4.1 DEFINITION 

 

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor 

Agreement and is referred to throughout the Contract Documents as if singular in 

number and masculine in gender.  The term Contractor means the Contractor or 

his authorized representative. 

 

4.2 REVIEW OF CONTRACT DOCUMENTS 
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4.2.1 The Contractor shall carefully study and compare the Contract Documents and 

shall at once report to the Owner any error, inconsistency or omission he may 

discover.  The Contractor shall not be liable to the Owner for any damage 

resulting from errors, inconsistencies or omissions in the Contract Documents 

which he discovers but shall be liable for damage to the extent he reasonably 

should have but failed to discover such errors, inconsistencies or omissions.  The 

Contractor shall perform no portion of the Work at any time without Contract 

Documents or, where required, approved Shop Drawings, Product Data or 

Samples for such portion of the Work.  

 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and 

attention which shall not be less than such state of skill and attention generally 

rendered by the contracting profession for projects similar to the Project in scope, 

difficulty and location.  The Contractor shall maintain adequate supervisory 

personnel at the Premises during the performance of the Work.  He shall be solely 

responsible for all construction means, methods, techniques, sequences and 

procedures and for coordinating all portions of the Work under the Contract. 

 

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his 

employees, Subcontractors and their agents and employees, and other persons 

performing any of the Work under a contract with the Contractor.  This obligation 

shall also extend to the presence on the Site of suppliers of materials or 

equipment, their employees, contractors, and agents engaged in the work. 

 

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in 

accordance with the Contract Documents either by the activities or duties of the 

Owner in its administration of the Contract, or by inspection, tests or approvals 

required or performed under Paragraph 7.7 by persons other than the Contractor. 

 

4.4 LABOR AND MATERIALS 

 

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall 

provide and pay for all labor, materials, equipment, tools, construction equipment 

and machinery, water, heat, utilities, transportation, and other facilities and service 

necessary for the proper execution and completion of the Work, whether 

temporary or permanent and whether or not incorporated or to be incorporated in 

the Work. 

 

4.4.2 The Contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the Work any unfit person or anyone not 

skilled in the task assigned to him including all persons on the Site controlled 

directly or indirectly by the Contractor. 
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4.5 WARRANTY 

 

4.5.1 The Contractor warrants to the Owner that all materials and equipment furnished 

under this Contract will be new and of recent manufacture unless otherwise 

permitted in writing by the Owner and that all Work will be of good quality, free 

from faults and defects and in conformance with the Contract Documents.  All 

Work not conforming to these requirements, including substitutions not properly 

approved and authorized, may be considered defective and, promptly after written 

notification of non-conformance, shall be repaired or replaced by the Contractor 

with Work conforming to such requirements.  If required by the Owner, the 

Contractor shall furnish satisfactory evidence as to the kind and quality of 

materials and equipment.  This warranty is not limited by the provisions of 

Paragraph 13.2. 

 

4.6 TAXES 

 

4.6.1 The Contractor shall pay all applicable sales, consumer, use and other similar 

taxes for the Work or portion thereof provided by the Contractor which are legally 

enacted at the time bids are received, whether or not yet effective. 

 

4.7 PERMITS, FEES AND NOTICES 

 

4.7.1 Unless otherwise expressly provided in the Supplemental General Conditions, the 

Contractor shall secure and pay for all permits and fees, licenses and inspections 

necessary for the proper execution and completion of the Work which are 

customarily secured after execution of the Contract and which are legally required 

at the time the bids are received, and the same shall at all times be the property of 

the Owner and shall be delivered to the Owner upon completion of the Project. 

 

4.7.2 The Contractor shall give all notices and comply with all federal, state and local 

laws, ordinances, rules, regulations and lawful orders of any public authority 

bearing on the performance of the Work.  The Contractor shall provide the Owner 

with reproductions of all permits, licenses and receipts for any fees paid.  The 

Owner represents that it has disclosed to the Contractor all orders and 

requirements known to the Owner of any public authority particular to this 

Contract. 

 

4.7.3 If the Contractor observes that any of the Contract Documents are at variance with 

applicable laws, statutes, codes and regulations in any respect, he shall promptly 

notify the Owner in writing, and any necessary changes shall be accomplished by 

appropriate Modification. 

 

4.7.4 If the Contractor performs any Work which he knows or should know is contrary 

to such laws, ordinances, rules and regulations, and without such notice to the 
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Owner, he shall  assume full responsibility therefor and shall bear all costs 

attributable thereto. 

 

4.8 SUPERINTENDENT 

 

4.8.1 The Contractor shall employ a competent superintendent and necessary assistants 

who shall be in attendance at the Project site at all times during the progress of the 

Work.  The superintendent shall represent the Contractor and all communications 

given to the superintendent shall be as binding as if given to the Contractor.  

Important communications shall be confirmed in writing.  Other communications 

shall be so confirmed on written request in each case. 

 

4.9 PROGRESS SCHEDULE 

 

4.9.1 The Contractor, immediately after being awarded the Contract, shall prepare and 

submit for the Owner's information an estimated progress schedule for the Work.  

The progress schedule shall be related to the entire Project to the extent required 

by the Contract Documents, and shall provide for expeditious and practicable 

execution of the Work. 

 

4.10 DOCUMENTS AND SAMPLES AT THE SITE 

 

4.10.1 The Contractor shall maintain at the site for the Owner one record copy of all 

Drawings, Specifications, Addenda, Change Orders and other Modifications, and 

"As-Built" Drawings and Specifications in good order and marked currently to 

record all changes made during construction, and approved Shop Drawings, 

Product Data and Samples.  These shall be available to the Owner upon 

completion of the Work. 

 

4.11 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

4.11.1 Shop Drawings are drawings, diagrams, schedules and other data specially 

prepared for the Work by the Contractor or any Subcontractor, manufacturer, 

supplier or distributor to illustrate some portion of the Work. 

 

4.11.2 Product Data are illustrations, standard schedules, performance charts, 

instructions, brochures, diagrams and other information furnished by the 

Contractor to illustrate a material, product or system for some portion of the 

Work. 

 

4.11.3 Samples are physical examples which illustrate materials, equipment or 

workmanship and establish standards by which the Work will be judged. 

 

4.11.4 The Contractor shall review, approve and submit, with reasonable promptness and 

in such sequence as to cause no delay in the Work or in the work of the Owner or 
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any separate contractor, all Shop Drawings, Product Data and Samples required by 

the Contract Documents. 

 

4.11.5 By approving and submitting Shop Drawings, Product Data and Samples, the 

Contractor represents that he has determined and verified all materials, field 

measurements, and field construction criteria related thereto, or will do so, and 

that he has checked and coordinated the information contained within such 

submittals with the requirements of the Work and of the Contract Documents. 

 

4.11.6 The Contractor shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Owner's approval of Shop 

Drawings, Product Data or Samples or the Engineer's approval of the same unless 

the Contractor has specifically informed the Owner or Engineer in writing of such 

deviation at the time of submission and the Owner or Engineer has given written 

approval to the specific deviation.  The Contractor shall not be relieved from 

responsibility from errors or omissions in the Shop Drawings, Product Data or 

Samples by the Owner's approval thereof. 

 

4.11.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop 

Drawings, Product Data or Samples, to revisions other than those requested by the 

Owner or its Engineer on previous submittals. 

 

4.11.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or 

Sample shall be commenced until the submittal has been approved by the Owner 

or Engineer.  All such portions of the Work shall be in accordance with approved 

submittals. 

 

4.12 USE OF SITE 

 

4.12.1 The Contractor shall confine operations at the site to areas permitted by law, 

ordinances, permits and the Contract Documents and shall not unreasonably 

encumber the site with any materials or equipment. 

 

4.13 CUTTING AND PATCHING OF WORK 

 

4.13.1 The Contractor shall be responsible for all cutting, fitting or patching that may be 

required to complete the Work or to make its several parts fit together properly. 

 

4.13.2 The Contractor shall not damage or endanger any portion of the Work or the work 

of the Owner or any separate contractors by cutting, patching or otherwise altering 

any work, or by excavation.  The Contractor shall not cut or otherwise alter the 

work of the Owner or any separate contractor except with the written consent of 

the Owner and of such separate contractor.  The Contractor shall not unreasonably 

withhold from the Owner or any separate contractor his consent to cutting or 

otherwise altering the Work. 
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4.14 CLEANING UP 

 

4.14.1 The Contractor at all times shall keep the premises free from accumulation of 

waste materials or rubbish caused by his operations.  At the completion of the 

Work he shall remove all his waste materials and rubbish from and about the 

Project in full compliance with all applicable laws and regulations as well as all 

his tools, construction equipment, machinery and surplus materials and the Project 

shall be thoroughly cleaned and ready for immediate occupancy by the Owner. 

 

4.14.2 If the Contractor fails to clean up at the completion of the Work, the Owner may 

do so as provided in Paragraph 3.4 and the cost thereof shall be charged to the 

Contractor. 

 

4.15 COMMUNICATIONS 

 

4.15.1 The Contractor shall forward all communications to the Owner through the 

Director of Engineering, David J. Field, P.E.. 

 

4.16 ROYALTIES AND PATENTS 

 

4.16.1 The Contractor shall pay all royalties and license fees.  He shall defend all suits or 

claims for infringement of any patent rights and shall save the Owner harmless 

from loss on account thereof, except that the Owner shall be responsible for all 

such loss when a particular design, process or the product of a particular 

manufacturer or manufacturers is specified, but if the Contractor believes or has 

reason to believe that the design, process or product specified is an infringement 

of a patent, he shall be responsible for such loss unless he promptly gives such 

information to the Owner, and thereafter the Owner insists on the use of the 

design, process or products specified. 

 

4.17 INDEMNIFICATION 

 

4.17.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold 

harmless the Owner, the Engineer and their agents and employees from and 

against all claims, damages, losses and expenses, including but not limited to 

attorneys' fees, arising out of or resulting from the performance of the Work, 

provided that any such claim, damage, loss or expense (1) is attributable to bodily 

injury, sickness, disease or death, or to injury to or destruction of tangible property 

(other than the Work itself) including the loss of use resulting therefrom, and (2) 

is caused in whole or in part by any negligent act or omission of the Contractor, 

any Subcontractor, anyone directly or indirectly employed by any of them or 

anyone for whose acts any of them may be liable, regardless of whether or not it is 

caused in part by a party indemnified hereunder.  Such obligation shall not be 

construed to negate, abridge, or otherwise reduce any other right or obligation of 
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indemnity which would otherwise exist as to any party or person described in this 

Paragraph 4.17. 

 

4.17.2 In any and all claims against the Owner the Engineer or any of their agents or 

employees by any employee of the  Contractor, any Subcontractor, anyone directly 

or indirectly employed by any of them or anyone for whose acts any of them may 

be liable, the indemnification obligation under this Paragraph 4.17 shall not be 

limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Subcontractor 

under workers' or workmen's compensation acts, disability benefit acts or other 

employee benefit acts. 

 

4.17.3 The obligations of the Contractor under this paragraph 4.17 shall not extend to the 

liability of the Owner, the Engineer, their agents or employees, arising out of (1) 

the preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications, or (2) written directions or instructions given by 

the Owner, the Engineer, their agents or employees, provided they are the sole 

cause of the injury or damage. 

 

ARTICLE 5 – SUBCONTRACTORS 

 

5.1 DEFINITION 

 

5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor 

to perform any of the Work at the site.  The term Subcontractor is referred to 

throughout the Contract Documents as if singular in number and masculine in 

gender and means a Subcontractor or his authorized representatives.  The term 

Subcontractor does not include any separate contractor or his subcontractors. 

 

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract 

with a Subcontractor to perform any of the Work at the site.  The term Sub-

subcontractor is referred to throughout the Contract Documents as if singular in 

number and masculine in gender and means a Sub-subcontractor or an authorized 

representative thereof. 

 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF 

THE WORK 

 

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, 

the Contractor, as soon as practicable after the award of the Contract, shall furnish 

to the Owner in writing the names of the persons or entities (including those who 

are to furnish materials or equipment fabricated to a special design) proposed for 

each of the principal portions of the Work.  The Owner will reply to the 

Contractor in writing within twenty (20) days stating whether or not the Owner, 
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after due investigation, has reasonable objection to any such proposed person or 

entity.   

 

5.2.2 The Contractor shall not contract with any such proposed person or entity to 

whom the Owner has made reasonable objection under the provisions of 

Subparagraph 5.2.1.  The Contractor shall not be required to contract with anyone 

to whom he has a reasonable objection. 

 

5.2.3 If the Owner has reasonable objection to any such proposed person or entity, the 

Contractor shall submit a substitute to whom the Owner has no reasonable 

objection. 

 

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity 

previously selected if the Owner makes reasonable objection to such substitution. 

 

5.3 SUBCONTRACTUAL RELATIONS 

 

5.3.1 By an appropriate agreement, written where legally required for validity, the 

Contractor shall require each Subcontractor, to the extent of the Work to be 

performed by the Subcontractor, to be bound to the Contractor by the terms of the 

Contract Documents, and to assume toward the Contractor all the obligations and 

responsibilities which the Contractor, by these Documents, assumes toward the 

Owner.  Said agreement shall preserve and protect the rights of the Owner under 

the Contract Documents with respect to the Work to be performed by the 

Subcontractor so that the subcontracting thereof will not prejudice such rights.  

Where appropriate, the Contractor shall require each Subcontractor to enter into 

similar agreements with his Sub-subcontractors.  The Contractor shall make 

availability to each proposed Subcontractor, prior to the execution of the 

Subcontract, copies of the Contract Documents to which the Subcontractor will be 

bound by this Paragraph 5.3, and identify to the Subcontractor any terms and 

conditions of the proposed Subcontract which may be at variance with the 

Contract Documents.  Each Subcontractor shall similarly make copies of such 

Documents available to his Sub-subcontractors.  The Contractor shall be fully 

responsible to the Owner for the acts and omissions of all Subcontractors and 

other entities or persons directly or indirectly employed by him to perform the 

Work.  If requested by the Owner, the form and substance of any Subcontract with 

the Contractor shall be subject to the prior written consent of the Owner, which 

consent shall not be unreasonably withheld or delayed. 

 

ARTICLE 6 - WORK BY OWNER OR BY SEPARATE CONTRACTORS 

 

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 

CONTRACTS 
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6.1.1 The Owner reserves the right to perform work related to the Project with his own 

forces, and to award separate contracts in connection with other portions of the 

Project or other work on the site under these or similar Conditions of the Contract.  

If the Contractor claims that delay or additional cost is involved because of such 

action by the Owner, he shall make such claim as provided elsewhere in the 

Contract Documents. 

 

6.1.2 When separate contracts are awarded for different portions of the Project or other 

work on the site, the term Contractor in the Contract Documents in each case shall 

mean the Contractor who executes each separate Owner-Contractor Agreement. 

 

6.1.3 The Owner will provide for the coordination of the work of his own forces and of 

each separate contractor with the Work of the Contractor, who shall cooperate 

therewith as provided in Paragraph 6.2. 

 

6.2 MUTUAL RESPONSIBILITY 

 

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable 

opportunity for the introduction and storage of their materials and equipment and 

the execution of their work, and shall connect and coordinate his Work with theirs 

as required by the Contract Documents. 

 

6.2.2 If any part of the Contractor's Work depends for proper execution or results upon 

the work of the Owner or any separate contractor, the Contractor shall, prior to 

proceeding with the Work, promptly report to the Owner any apparent 

discrepancies or defects in such other work that render it unsuitable for such 

proper execution and results.  Failure of the Contractor so to report shall 

constitute an acceptance of the Owner's or separate contractors' work as fit and 

proper to receive his Work, except as to defects which may subsequently become 

apparent in such work by others. 

 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party 

responsible therefor. 

 

6.2.4 Should the Contractor cause damage to the work or property of the Owner, or to 

other work on the site, the Contractor shall promptly remedy such damage as 

provided in Subparagraph 10.2.5. 

 

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any 

separate contractor, the Contractor shall upon due notice promptly attempt to 

settle with such other contractor by agreement, or otherwise to resolve the dispute.  

If such separate contractor sues or initiates an arbitration proceeding against the 

Owner on account of any damage alleged to have been caused by the Contractor, 

the Owner shall notify the Contractor who shall defend such proceedings at the 

Contractor's expense, and if any judgment or award against the Owner arises 



 

00700-14 

therefrom the Contractor shall pay or satisfy it and shall reimburse the Owner for 

all attorneys' fees and court or arbitrations costs which the Owner has incurred. 

 

6.3 OWNER'S RIGHT TO CLEAN UP 

 

6.3.1 If a dispute arises between the Contractor and separate contractors as to their 

responsibility for cleaning up as required by Paragraph 4.15, the Owner may clean 

up and charge the cost thereof to the contractors responsible therefor. 

 

ARTICLE 7 - MISCELLANEOUS PROVISIONS 

 

7.1 GOVERNING LAW 

 

7.1.1 The Contract shall be governed by the law of the Commonwealth of 

Massachusetts.  All applicable provisions of Federal, state, or local laws, by-laws, 

rules, or regulations are incorporated into the Contract as if fully set forth herein, 

and shall prevail over any conflicting provisions of the General or Supplemental 

General Conditions. 

 

7.2 SUCCESSORS AND ASSIGNS 

 

7.2.1 The Owner and the Contractor each bind himself, his partners, successors, assigns 

and legal representatives to the other party hereto and to the partners, successors, 

assigns and legal representatives of such other party in respect to all covenants, 

agreements and obligations contained in the Contract Documents.  The Contractor 

shall not assign the Contract or sublet it as a whole without the written consent of 

the Owner, nor shall the Contractor assign any moneys due or to become due to 

him hereunder, without the previous written consent of the Owner. 

 

7.3 WRITTEN NOTICE 

 

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to 

the individual or member of the firm or entity or to an officer of the corporation 

for whom it was intended, or if delivered at or sent by registered or certified mail 

to the last business address known to him who gives the notice.  Written Notice to 

the Owner shall be delivered to the Director of Engineering, 55 River Street, 

Dedham, MA 02026. 

 

7.4 CLAIMS FOR DAMAGES 

 

7.4.1 Should either party to the Contract suffer injury or damage to person or property 

because of any act or omission of the other party or of any of his employees, 

agents or others for whose acts he is legally liable, claim shall be made in writing 

to such other party within a reasonable time after the first observance of such 

injury or damage.  The reasonable time shall not exceed fourteen days. 
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7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 

7.5.1 The Contractor shall furnish a Performance Bond in an amount at least equal to 

one hundred percent (100%) of the Contract price as security for the faithful 

performance of this Contract and also a Payment Bond in an amount not less than 

one hundred percent (100%) of the Contract price as security for the payment of 

all persons performing labor on the project under this Contract and furnishing 

materials in connection with this Contract.  The Performance Bond and the 

Payment Bond may be in one or in separate instruments in accordance with local 

law, and in a form acceptable to the Owner, and shall remain in effect through the 

one-year warranty period. 

 

7.6 RIGHTS AND REMEDIES 

 

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and 

remedies available thereunder shall be in addition to and not a limitation of any 

duties, obligations, rights and remedies otherwise imposed or available by law, 

except as otherwise set forth therein. 

 

7.6.2 No action or failure to act by the Owner, the Engineer or Contractor shall 

constitute a waiver of any right or duty afforded any of them under the Contract, 

nor shall any such action or failure to act constitute an approval of or acquiescence 

in any breach thereunder, except as may be specifically agreed in writing. 

 

7.7 TESTS 

 

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any 

public authority having jurisdiction require any portion of the Work to be 

inspected, tested or approved, the Contractor shall give the Owner and Engineer 

timely notice of its readiness so the Owner and Engineer may observe such 

inspection, testing or approval.  The Contractor shall bear all costs of such 

inspections, tests or approvals conducted by public authorities which are normal 

and customary for the type of work required by the Contract.  Unless otherwise 

provided, the Owner shall bear all costs of other inspections, tests or approvals.  

All testing methods, organizations, and personnel shall be approved by the Owner 

or Engineer before the start of testing Work, without regard to what party will 

ultimately pay for such Work. 

 

7.7.2 If the Owner or Engineer determines that any Work requires special inspection, 

testing, or approval which Subparagraph 7.7.1 does not include, it will instruct the 

Contractor to order such special inspection, testing or approval, and the 

Contractor shall give notice as provided in Subparagraph 7.7.1.  If such special 

inspection or testing reveals a failure of the Work to comply with the requirements 

of the Contract Documents, the Contractor shall bear all costs thereof, including 
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compensation for the Owner's additional services made necessary by such failure; 

otherwise the Owner shall bear such costs, and an appropriate Change Order shall 

be issued. 

 

7.7.3 Required certificates of inspection, testing or approval shall be secured by the 

Contractor and promptly delivered by him to the Owner and Engineer. 

 

7.7.4 If the Owner or Engineer is to observe the inspections, tests or approvals, he will 

do so promptly and, where practicable, at the source of supply. 

 

ARTICLE 8 - TIME 

 

8.1 DEFINITIONS 

 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the 

Contract Documents for Substantial and Final Completion of the Work as defined 

in Subparagraph 8.1.3, including authorized adjustments thereto.  Time is of the 

essence with regard to completion of the Work required by the Contract. 

 

8.1.2 The date of commencement of the Work is the date established in a notice to 

proceed.  If there is no notice to proceed, it shall be the date of the Owner-

Contractor Agreement or such other date as may be established therein. 

 

8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is 

the Date certified by the Owner when construction is substantially complete, in 

accordance with the Contract Documents, other than only custom punch list items, 

the lack of or completion of which will not interfere with the Owner's use, so the 

Owner can lawfully occupy and utilize the Work or designated portion thereof for 

the use for which it is intended.  The Date of Final Completion of the Work is the 

date on which the Owner issues its final Certificate for Payment in accordance 

with Paragraph 9.9.1 hereof. 

 

8.1.4 The term day as used in the Contract Documents shall mean calendar day unless 

otherwise specifically designated. 

 

8.2 PROGRESS AND COMPLETION 

 

8.2.1 All time limits stated in the Contract Documents are of the essence of the 

Contract. 

 

8.2.2 The Contractor shall begin the Work on the date of commencement as defined in 

Subparagraph 8.1.2.  He shall carry the Work forward expeditiously with adequate 

forces and shall achieve Substantial Completion within the Contract Time, and 

Final Completion thereafter in accordance with the provisions of the Contract 

Documents. 
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8.3 DELAYS AND EXTENSIONS OF TIME 

 

8.3.1 If the Contractor is delayed at any time in the progress of the Work by any act or 

neglect of the Owner or Engineer or by any employee of the Owner or Engineer, 

or by any separate contractor employed by the Owner or Engineer, or by changes 

ordered in the Work, or by labor disputes, fire, unusual delay in transportation, 

adverse weather conditions not reasonably anticipated, unavoidable casualties, or 

any causes beyond the Contractor's or its Subcontractor's control, or by delay 

authorized by the Owner, then, provided such delay in no way results from the act 

or neglect of the Contractor or any of its Subcontractors, the Contract Time shall 

be extended by Change Order for such reasonable time as the Owner may 

determine. 

 

8.3.2 Any claim for extension of time shall be made in writing to the Owner not more 

than seven (7) days after the commencement of the delay; otherwise it shall be 

waived.  In the case of a continuing delay only one claim is necessary.  The 

Contractor shall provide an estimate of the probable effect of such delay on the 

progress of the Work. 

 

8.3.3 If no agreement is made stating the dates upon which interpretations shall be 

furnished, then no claim for delay shall be allowed on account of failure to furnish 

such interpretation until fifteen days after written request is made for them, and 

not then unless such claim is reasonable. 

 

8.4 LIQUIDATED DAMAGES 

 

8.4.1 If the Contractor shall neglect, fail or refuse to complete the work within the time 

herein specified, or any proper extension thereof granted by the Owner, then the 

Contractor does hereby agree, as a part consideration for the awarding of this 

Contract, to pay to the Owner the amount specified in the Contract, not as a 

penalty but as liquidated damages for such breach of contract as hereinafter set 

forth, for each and every calendar day that the Contract shall be in default after the 

time stipulated in the Contract for completing the work. 

 

The said amount is fixed and agreed upon by and between the Contractor and the 

Owner because of the impracticability and extreme difficulty of fixing and 

ascertaining the actual damages the Owner would in such event sustain, and said 

amount is agreed to be the amount of damages which the Owner would sustain 

and said amount shall be retained from time to time by the Owner from current 

periodical estimates. 

 

8.4.2 It is further agreed that time is of the essence of each and every portion of this 

Contract and of the specifications wherein as definite and certain length of times 

if fixed for the performance of any act whatsoever; and where under the Contract 
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an additional time is allowed for the completion of any work, the new time limit 

fixed by such extension shall be of the essence of this contract. 

 

8.4.3 Provided, that the contractor shall not be charged with liquidated damages or any 

excess cost when the Owner determines that the Contractor is without fault and 

the Contractor's reasons for the time extension are acceptable to the Owner; 

Provided, further, that the Contractor shall not be charged with liquidated 

damages or any excess cost when the delay in completion of the work is due: 

 

(1) to any preference, priority or allocation order duly issued by the Government; 

 

(2) to unforeseeable cause beyond the control and without the fault of negligence 

of the Contractor, including, but not restricted to, acts of God, or of the public 

enemy, acts of the Owner, acts of another Contractor in the performance of a 

contract with the Owner, fires, floods, epidemics, quarantine restrictions, 

strikes, freight embargoes, and severe weather; and 

 

(3) to any delays of subcontractors or suppliers occasioned by any of the causes 

specified in subsection (1.) and (2.) of this article: 

 

8.4.4 Provided, further, that the Contractor shall, within ten (10) days from the 

beginning of such delay, unless the Owner shall grant a further period of time 

prior to the date of final settlement of the Contract, notify the Owner, in writing, 

of the causes of the delay, who shall ascertain the facts and extent of the delay and 

notify the Contractor within a reasonable time of its decision in the matter. 

 

ARTICLE 9 - PAYMENTS AND COMPLETION 

 

9.1 CONTRACT SUM 

 

9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and, including 

authorized adjustments thereto, is the total amount payable by the Owner to the 

Contractor for the performance of the Work under the Contract Documents. 

 

9.2 SCHEDULE OF VALUES 

 

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Owner 

a schedule of values allocated to the various portions of the Work, prepared in 

such form and supported by such data to substantiate its accuracy as the Owner 

may require.  This schedule, unless objected to by the Owner, shall be used only 

as a basis for the Contractor's Application for Payment. 

 

9.3 APPLICATIONS FOR PAYMENT 
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9.3.1 The Contractor shall submit to the Owner an itemized Application for Payment 

supported by such data substantiating the Contractor's right to payment as 

provided elsewhere in the Contract Documents for the period ending the 25th day 

of each month within the Contract period. 

 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 

account of materials or equipment not incorporated in the Work but delivered and 

suitably stored at the site and, if approved in advance by the Owner, payments 

may similarly be made for materials or equipment suitably stored at some other 

location agreed upon in writing.  Payments for materials or equipment stored on 

or off the site shall be conditioned upon submission by the Contractor of bills of 

sale or such other procedures satisfactory to the Owner to establish the Owner's 

title to such materials or equipment or otherwise protect the Owner's interest, 

including applicable insurance and transportation to the site for those materials 

and equipment stored off the site.  The Contractor shall assume responsibility to 

protect all such materials from loss or damage at no cost to the Owner, until they 

are finally incorporated into the Work, whether or not they have been paid for by 

the Owner. 

 

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered 

by an Application for Payment will pass to the Owner either by incorporation in 

the construction or upon the receipt of payment by the Contractor, whichever 

occurs first, free and clear of all liens, claims, security interests or encumbrances, 

hereinafter referred to in this Article 9 as "liens"; and that no Work, materials or 

equipment covered by an Application for Payment will have been acquired by the 

Contractor, or by any other person performing Work at the site or furnishing 

materials and equipment for the Project, subject to an agreement under which an 

interest therein or an encumbrance thereon is retained by the seller or otherwise 

imposed by the Contractor or such other person. 

 

9.4 CERTIFICATES OF PAYMENT 

 

9.4.1 The Owner will, within ten days after the receipt of the Contractor's Application 

for Payment, issue a Certificate for Payment to the Contractor for such amount as 

the Owner determines is properly due, or notify the Contractor in writing his 

reasons for withholding a Certificate as provided in Subparagraph 9.6.1. 

 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the 

Owner, based on its observations at the site as provided in Subparagraph 3.2.7 and 

the data comprising the application for Payment, that the Work has progressed to 

the point indicated; that, to the best of his knowledge, information and belief, the 

quality of Work is in accordance with the Contract Documents (subject to an 

evaluation of the Work for conformance with the Contract Document upon 

Substantial Completion, to the results of any subsequent tests required by or 

performed under the Contract Documents correctable prior to completion, and to 
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any specific qualifications stated in his Certificate); and that the Contractor is 

entitled to payment in the amount certified.  However, by issuing a Certificate for 

Payment, the Owner shall not thereby be deemed to represent that he has made 

exhaustive or continuous on-site inspections to check the quality or quantity of the 

Work or that he has reviewed the construction means, methods, techniques, 

sequences or procedures, or that he has made any examination to ascertain how or 

for what purpose the Contractor has used the moneys previously paid on account 

of the Contract Sum. 

 

9.5 PROGRESS PAYMENTS 

 

9.5.1 After the Owner has issued a Certificate for Payment, the Owner shall make 

payment in the manner and within the time provided in the Contract Documents.  

The Owner reserves the right to a 5% general retainage from each progress 

payment, which retainage shall be released to the Contractor upon substantial 

completion. 

 

9.5.2 The Contractor shall promptly pay each Subcontractor, upon receipt of payment 

from the Owner, out of the amount paid to the Contractor on account of such 

Subcontractor's Work, the amount to which said Subcontractor is entitled, 

reflecting the percentage actually retained, if any, from payments to the Contractor 

on account of such Subcontractor's Work.  The Contractor shall, by an appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments 

to his Sub-subcontractors in similar manner. 

 

9.5.3 The Owner may, on request and at his discretion, furnish to any Subcontractor, if 

practicable, information regarding the percentages of completion or the amounts 

applied for by the Contractor and the action taken thereon by the Owner on 

account of Work done by such Subcontractor. 

 

9.5.4 The Owner shall not have any obligation to pay or to see to the payment of any 

moneys to any Subcontractor except as may otherwise be required by law. 

 

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial 

or entire use or occupancy of the Project by the Owner, shall constitute an 

acceptance of any Work not in accordance with the Contract Documents. 

 

9.6 PAYMENTS WITHHELD 

 

9.6.1 The Owner shall decline to certify payment and withhold its Certificate in whole 

or in part, to the extent necessary reasonably to protect itself.  If the Owner is 

unable to certify payment in the amount of the Application, he will notify the 

Contractor as provided in Subparagraph 9.4.1.  If the Contractor and the Owner 

cannot agree on a revised amount, the Owner will promptly issue a Certificate for 

Payment for the amount for which it determines is properly due.  The Owner may 
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also decline to certify payment or, because of subsequently discovered evidence or 

subsequent observations, it may nullify the whole or any part of any Certificate for 

Payment previously issued, to such extent as may be necessary in its opinion to 

protect itself from loss because of: 

(1) defective work not remedied, 

(2) third party claims filed or reasonable evidence indicating probable filing of 

such claims, 

(3) failure of the Contractor to make payments properly to Subcontractors or for 

labor, materials or equipment, 

(4) reasonable evidence that the Work cannot be completed for the unpaid balance 

of the Contract Sum,  

(5) damage to the Owner or another Contractor, 

(6) reasonable evidence that the Work will not be  completed within the Contract 

Time, or 

(7) material failure to carry out the Work in accordance with the Contract 

Documents. 

 

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be 

made for amounts withheld because of them. 

 

9.7 FAILURE OF PAYMENT 

 

9.7.1 If the Owner does not issue a Certificate for Payment, through no fault of the 

Contractor, within ten days after receipt of the Contractor's Application for 

Payment, then the Contractor may, upon ten additional days' written notice to the 

Owner, stop the Work until payment of the amount owing has been received.  The 

Contract Sum shall be increased by the amount of the Contractor's reasonable and 

justifiable costs of shut-down, delay and start-up, which shall be effected by 

appropriate Change order in accordance with Paragraph 12.3. 

 

9.8 SUBSTANTIAL COMPLETION 

 

9.8.1 When the Contractor considers that the Work, or a designated portion thereof 

which is acceptable to the Owner, is substantially complete as defined in 

Subparagraph 8.1.3, the   Contractor shall prepare for submission to the Owner a 

list of items to be completed or corrected.  The failure to include any items on 

such list does not alter the responsibility of the Contractor to complete all Work in 

accordance with the Contract Documents.  When the Owner on the basis of an 

inspection determines that the Work or designated portion thereof is substantially 

complete, he will then prepare for a Certificate of Substantial Completion which 

shall establish the Date of Substantial Completion, shall state the responsibilities 

of the Owner and the Contractor for security, maintenance, heat, utilities, damage 

to the Work, and insurance, and shall fix the time within which the Contractor 

shall complete the items listed therein.  Warranties required by the Contract 

Documents shall commence on the Date of Substantial Completion of the Work 
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or designated portion thereof unless otherwise provided in the Certificate of 

Substantial Completion shall be submitted to the Owner and the Contractor for 

their written acceptance of the responsibility assigned to them in such Certificate. 

 

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon 

application by the Contractor and Certification by the Owner, the Owner shall 

make payment, reflecting adjustment in retainage, if any, for such Work or portion 

thereof, as provided in the Contract Documents. 

 

9.9 FINAL COMPLETION AND FINAL PAYMENT 

 

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and 

acceptance and upon receipt of a final Application for Payment, the Owner will 

promptly make such inspection and, when it finds the Work acceptable under the 

Contract Documents and the Contract fully performed, it will promptly issue a 

final Certificate for Payment stating that to the best of its knowledge, information 

and belief, and on the basis of its observations and inspections, the Work has been 

completed in accordance with the terms and conditions of the Contract 

Documents and that the entire balance found to be due the Contractor, and noted 

in said final Certificate, is due and payable.  The Owner's final Certificate for 

Payment will constitute a further representation that the conditions precedent to 

the Contractor's being entitled to final payment as set forth in Subparagraph 9.9.2 

have been fulfilled. 

 

9.9.2 Neither the final payment nor the remaining retained percentage shall become due 

until the Contractor submits to the Owner (1) an affidavit that all payrolls, bills for 

materials and equipment, and other indebtedness connected with the Work for 

which the Owner or his property might in any way be responsible, have been fully 

paid or otherwise satisfied, (2) consent of surety, if any, to final payment and (3), 

if required by the Owner, other data establishing payment or satisfaction of all 

such obligations, such as the written document described in Paragraph 13.2.2, 

receipts, releases and waivers of liens arising out of the Contract, to the extent and 

in such form as may be designated by the Owner.  If any Subcontractor refuses to 

furnish a release or waiver required by the Owner, the Contractor may furnish a 

bond satisfactory to the Owner to indemnify him against any such lien.  If any 

such lien remains unsatisfied after all payments are made, the Contractor shall 

refund to the Owner all moneys that the latter may be compelled to pay in 

discharging such lien, including all costs and reasonable attorneys' fees. 

 

9.9.3 If, after Substantial Completion of the Work, final  completion thereof is delayed 

for more than ninety (90) days through no fault of the Contractor or by the 

issuance of Change Orders affecting final completion, the Owner shall, upon 

application by the Contractor, and without terminating the Contract, make 

payment of the balance due for that portion of the Work fully completed and 

accepted, provided that the remaining balance for Work not fully completed or 
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corrected shall not be less than the retainage stipulated in the Contract 

Documents, and if bonds have been furnished as provided in Paragraph 7.5, the 

written consent of the surety to the payment of the balance due for that portion of 

the Work fully completed and accepted shall be submitted by the Contractor to the 

Owner prior to certification of such payment.  Such payment shall be made under 

the terms and conditions governing final payment, except that it shall not 

constitute a waiver of claims. 

 

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner 

except those arising from: 

(1) unsettled liens, 

(2) faulty or defective Work appearing after Substantial Completion, 

(3) failure of the Work to comply with the requirements of the Contract 

Documents, or 

(4) terms of any special warranties required by the  Contract Documents. 

(5) obligations under the Performance and Payment Bonds. 

 

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the 

Contractor except those previously made in writing and identified by the 

Contractor as unsettled prior to the time of the final Application for Payment. 

 

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY 

 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

 

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work. 

 

10.2 SAFETY OF PERSONS AND PROPERTY 

 

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall 

provide all reasonable protection to prevent damage, injury or loss to: 

(1) all employees on the Work and all other persons who may be affected thereby; 

 

(2) all the Work and all materials and equipment to be incorporated therein, 

whether in storage on or off the site, under the care, custody or control of the 

Contractor or any of his Subcontractors or Sub-subcontractors; and 

 

(3) other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for 

removal, relocation or replacement in the course of construction. 

 

10.2.2 The Contractor shall give all notices and comply with all applicable laws, 

ordinances, rules, regulations and orders of any public authority bearing on the 

safety of persons or property or their protection from damage, injury or loss. 
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10.2.3 The Contractor shall erect and maintain, as required by existing conditions and 

progress of the Work, all reasonable safeguards for safety and protection, 

including posting danger signs and other warnings against hazards, promulgating 

safety regulations and notifying owners and users of adjacent utilities. 

 

10.2.4 When the use or storage of explosives or other hazardous materials or equipment 

is necessary for the execution of the Work, the Contractor shall exercise the 

utmost care and shall carry on such activities under the supervision of properly 

qualified personnel. 

 

10.2.5 The Contractor shall promptly remedy all damage or loss to any property referred 

to in Clauses 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, 

any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly 

employed by any of them, or by anyone for whose acts any of them may be liable 

and for which the Contractor is responsible under Clauses 10.2.1.2 and 10.2.1.3., 

except damage or loss solely attributable to the acts or omissions of the Owner, 

the Engineer or anyone directly or indirectly employed by the Owner or Engineer, 

or by anyone for whose acts the Owner or Engineer may be liable, and not 

attributable to the acts or omissions of the Owner, the Engineer or anyone directly 

or indirectly employed by them, or by anyone for whose acts it may be liable, and 

not attributable to the fault or negligence of the Contractor.  The foregoing 

obligations of the Contractor are in addition to his obligation under Paragraph 

4.13. 

 

10.2.6 The Contractor shall designate a responsible member of his organization at the 

site whose duty shall be the prevention of accidents.  This person shall be the 

Contractor's superintendent unless otherwise designated by the Contractor in 

writing to the Owner. 

 

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to 

endanger its safety. 

 

10.3 EMERGENCIES 

 

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall 

act, at his discretion, to prevent threatened damage, injury or loss.  Any additional 

compensation or extension of time claimed by the Contractor on account of 

emergency work shall be determined as provided in Article 12 for Changes in the 

Work. 

 

ARTICLE 11 - INSURANCE 

  

11.1 CONTRACTOR'S LIABILITY INSURANCE 
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11.1.1 The Contractor shall purchase and maintain such insurance as will protect him and 

the Owner from claims set forth below which may arise out of or result from the 

Contractor's operations under the Contract, whether such operations be by himself 

or by any Subcontractor or by anyone directly or indirectly employed by any of 

them, or by anyone for whose acts any of them may be liable: 

(1) claims under workers' or workmen's compensation, disability benefit and other 

similar employees benefit acts; 

 

(2) claims for damages because of bodily injury, occupational sickness or disease, 

or death of his employees; 

 

(3) claims for damages because of bodily injury, sickness or disease, or death of 

any person other than his employees; 

 

(4) claims for damages insured by usual personal injury liability coverage which 

are sustained (1) by any person as a result of an offense directly or indirectly 

related to the employment of such person by the Contractor, or (2) by any 

other person; 

 

(5) claims for damages, other than to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 

 

(6) claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 

 

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than 

any limits of liability specified in the Contract Documents, or required by law, 

whichever is greater. 

 

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability 

insurance applicable to the Contractor's obligations under Paragraph 4.18. 

 

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the Owner 

prior to commencement of the Work.  These Certificates shall contain a provision 

that coverages afforded under the policies will not be cancelled until at least thirty 

days prior written notice has been given to the Owner.  Certificates of renewal 

shall be delivered to the Owner at least fifteen (15) days prior to the expiration 

date of any insurance policy.  The Contractor shall not commence the Work until 

all insurance required hereunder shall have been obtained and approved by the 

Owner, and the Contractor shall not permit any Subcontractor or Sub-

subcontractor to commence work until all insurance required of them shall have 

been similarly obtained and approved. 

 

11.2 OWNER'S LIABILITY INSURANCE 
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11.2.1 The Owner, at its option, may purchase and maintain such insurance as will 

protect it against claims which may arise from operations under the Contract. 

 

11.3 PROPERTY INSURANCE 

 

11.3.1 The Owner may, at its option, purchase and/or maintain property insurance upon 

the entire Work at the site to the full insurable value thereof.  This insurance shall 

include the interests of the Owner, the Contractor, Subcontractors and Sub-

subcontractors in the Work and shall insure against the perils of fire and extended 

coverage and shall include "all risk" insurance for physical loss or damage 

including, without duplication of coverage, theft, vandalism and malicious 

mischief.  If the Owner does not intend to purchase or maintain such insurance for 

the full insurable value of the entire Work, he shall inform the Contractor in 

writing prior to commencement of the Work.  The Contractor may then effect 

insurance which will protect the interests of himself, his Subcontractors and the 

Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 

shall be charged to the Owner.  If not covered under the all risk insurance or 

otherwise provided in the Contract Documents, the Contractor shall effect and 

maintain property insurance on portions of the Work stored off the site or in 

transit when such portions of the Work are to be included in an Application for 

Payment under Subparagraph 9.3.2.  This insurance does not cover any tools 

owned by mechanics, any tools, equipment, scaffolding, staging towers, and other 

property owned or rented by the Contractor, the capital value of which is not 

included in the cost of the Work. 

 

11.3.2 The Owner and Contractor waive all rights against (1) each other and the 

Subcontractors, Sub-subcontractors, agents and employees each of the other, and 

(2) separate contractors, if any, and their subcontractors, sub-subcontractors, 

agents and employees, for damages caused by fire or other perils to the extent 

covered by insurance obtained pursuant to this Paragraph 11.3 or any other 

property insurance held by the Owner as trustee.  The Owner or the Contractor, as 

appropriate, shall require of separate contractors, Subcontractors and Sub-

subcontractors by appropriate agreements, written where legally required for 

validity, similar waivers each in favor of all other parties enumerated in this 

Subparagraph 11.3.2. 

 

11.3.3 The Owner as trustee shall have power to adjust and settle any loss with the 

insurers. 

 

11.3.4 The construction site may be occupied by the Owner during the Work.  Insurance 

shall not lapse or be cancelled on account of this occupancy.  The insurance 

certificates required under this contract shall include this requirement. 

 

11.4 LOSS OF USE INSURANCE 
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11.4.1 The Owner, at his option, may purchase and maintain such insurance as will 

insure him against loss of use of his property due to fire or other hazards, however 

caused. 

 

ARTICLE 12 - CHANGES IN THE WORK 

 

12.1 CHANGE ORDER 

 

12.1.1 A Change Order is a written order to the Contractor signed by the Owner, issued 

after execution of the Contract, authorizing a change in the Work or an adjustment 

in the Contract Sum or the Contract Time.  The Contract Sum and the Contract 

Time may be changed only by Change Order. 

 

12.1.2 The Owner, without invalidating the Contract, may order changes in the Work 

within the general scope of the Contract consisting of additions, deletions or other 

revisions, the Contract Sum and the Contract Time being adjusted accordingly.  

All such changes in the Work shall be authorized by Change Order, and shall be 

performed under the applicable conditions of the Contract Documents. 

 

12.1.3 The cost or credit to the Owner resulting from a change in the Work shall be 

determined in one or more of the following ways: 

(1) by mutual acceptance of a lump sum properly itemized and supported by 

sufficient substantiating data to permit evaluation; 

 

(2) by unit prices stated in the Contract Documents or subsequently agreed upon; 

 

(3) by cost to be determined in a manner agreed upon by the parties and a 

mutually acceptable fixed or percentage fee; or 

 

(4) by the method provided in Subparagraph 12.1.4. 

 

12.1.4 If none of the methods set forth in Clauses 12.1.3.1, 12.1.3.2 or 12.1.3.3 is agreed 

upon, the Contractor, provided he receives a written order signed by the Owner, 

shall promptly proceed with the Work involved.  The cost of such Work shall then 

be determined by the Owner on the basis of the reasonable expenditures and 

savings of those performing the Work attributable to the change, including, in the 

case of an increase in the Contract Sum, a reasonable allowance for overhead and 

profit.  In such case, and also under Clauses 12.1.3.3 and 12.1.3.4 above, the 

Contractor shall keep and present an itemized accounting together with 

appropriate supporting data for inclusion in a Change Order.  Unless otherwise 

provided in the Contract Documents, cost shall be equal to the following: (1) the 

actual cost for direct labor, material (less value of salvage, if any) and use of 

equipment, plus 10 percent of this total for overhead: (2) plus the actual cost of 

Workmen's Compensation and Liability Insurance, Health, Welfare and Pension 

benefits, Social Security deductions, Employment Security Benefits: (3) plus 10 
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percent of the total of (1) and (2); (4) plus the estimated proportionate cost of 

surety bonds. For work performed by a Subcontractor, the Contractor shall accept 

as full payment therefor an amount equal to the cost to the Contractor of such 

work as determined by the Engineer, plus 10 percent of such cost.  Pending final 

determination of cost to the Owner, payments on account shall be made on the 

Owner's Certificate for Payment. The amount of credit to be allowed by the 

Contractor to the Owner for any deletion or change which results in a net decrease 

in the Contract Sum will be the amount of the actual net cost.  When both 

additions and credits covering related Work or substitutions are involved in any 

one change, the allowance for overhead and profit shall be figured on the basis of 

the net increase, if any, with respect to that change. 

 

12.1.5 Unit prices are stated in the Bid Form and the Contract shall include all costs of 

the Contractor to the Owner as listed in Paragraph 12.1.4.  No additional charges 

shall be allowed for these items under any circumstances. 

 

12.2 CONCEALED CONDITIONS 

 

12.2.1 Should concealed conditions encountered in the performance of the Work below 

the surface of the ground or should concealed or unknown conditions in an 

existing structure be at variance with the conditions indicated by the Contract 

Documents, or should unknown physical conditions below the surface of the 

ground or should concealed or unknown conditions in an existing structure of an 

unusual nature, differing materially from those ordinarily encountered and 

generally recognized as inherent in work of the character provided for in his 

Contract, be encountered, the Contract Sum shall be equitably adjusted by Change 

Order upon claim by either party made within twenty days after the first 

observance of the conditions. 

 

12.3 CLAIMS FOR ADDITIONAL COST 

 

12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he 

shall give the Owner written notice thereof within twenty days after the 

occurrence of the event giving rise to such claim.  This notice shall be given by 

the Contractor before proceeding to execute the Work, except in an emergency 

endangering life or property in which case the Contractor shall proceed in 

accordance with Paragraph 10.3.  No such claim shall be valid unless so made.  

Any change in the Contract Sum resulting from such claim shall be authorized by 

Change Order. 

 

12.3.2 If the Contractor claims that additional cost is involved because of, but not limited 

to, (1) any written interpretation by the Owner or Engineer, (2) any order by the 

Owner to stop the Work pursuant to Paragraph 3.3 where the Contractor was not 

at fault, (3) any written order for a minor change in the Work issued pursuant to 
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Paragraph 12.4, or (4) failure of payment by the Owner pursuant to Paragraph 9.7, 

the Contractor shall make such claim as provided in Subparagraph 12.3.1. 

 

12.4 MINOR CHANGES IN THE WORK 

 

12.4.1 The Owner and Engineer will have authority to order minor changes in the Work 

not involving an adjustment in the Contract Sum or an extension of the Contract 

Time and not inconsistent with the intent of the Contract Documents.  Such 

changes shall be affected by written order, and shall be binding on the Owner, 

Engineer and the Contractor.  The Contractor shall carry out such written orders 

promptly. 

 

ARTICLE 13 - UNCOVERING AND CORRECTION OF WORK 

 

13.1 UNCOVERING OF WORK 

 

13.1.1 If any portion of the work should be covered contrary to the request of the Owner 

or to requirements specifically expressed in the Contract Documents, it must, if 

required in writing by the Owner, be uncovered for his observation and shall be 

replaced at the Contractor's expense. 

 

13.1.2 If any other portion of the Work has been covered which the Owner has not 

specifically requested to observe prior to being covered, the Owner may request to 

see such Work and it shall be uncovered by the Contractor.  If such Work be 

found in accordance with the Contract Documents, the cost of uncovering and 

replacement shall, by appropriate Change Order, be charged to the Owner.  If such 

Work be found not in accordance with the Contract Documents, the Contractor 

shall pay such costs unless it be found that this condition was caused by the 

Owner or a separate contractor as provided in Article 6, in which event the Owner 

shall be responsible for the payment of such costs. 

 

13.2 CORRECTION OF WORK 

 

13.2.1 The Contractor shall promptly correct all Work rejected by the Owner or Engineer 

as defective or as failing to conform to the Contract Documents whether observed 

before or after Substantial Completion and whether or not fabricated, installed or 

completed.  The Contractor shall bear all costs of correcting such rejected Work, 

including compensation for the Owner's additional services made necessary 

thereby. 

 

13.2.2 The Contractor shall provide a document to the Owner certifying that if within 

one year after the Date of Substantial Completion of the Work or designated 

portion thereof or within one year after acceptance by the Owner of designated 

equipment or within such longer period of time as may be prescribed by law or by 

the terms of any applicable special warranty required by the Contract Documents, 
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any of the Work is found to be defective or requiring excessive service or 

maintenance or not in accordance with the Contract Documents, the Contractor 

shall correct it within seven (7) days after receipt of a written notice from the 

Owner to do so unless the Owner has previously given the Contractor a written 

acceptance of such approval, which written acceptance shall specifically refer to 

such defect.  This obligation shall survive termination of the Contract.  The 

Owner shall give such notice promptly after discovery of the condition.  The 

provisions of this paragraph are in addition to, and not in limitation of, the 

Owner's other rights and remedies hereunder and in law and equity. 

 

13.2.3 The Contractor shall remove from the site all portions of the Work which are 

defective or non-conforming and which have not been corrected under 

Subparagraph 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by the Owner in 

writing. 

 

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in 

Subparagraphs 4.3.1, 12.2.1 and 13.2.2. the Owner may correct it in accordance 

with Paragraph 3.4. 

 

13.2.5 If the Contractor does not proceed with the correction of such defective or non-

conforming Work within a reasonable time fixed by written notice from the 

Owner, the Owner may remove it and may store the materials or equipment at the 

expense of the Contractor.  If the Contractor does not pay the cost of such removal 

and storage within ten days thereafter, the Owner may upon ten additional days' 

written notice sell such Work at auction or at private sale and shall account for the 

net proceeds thereof, after deducting all the costs that should have been borne by 

the Contractor, including compensation for the Owner's additional services made 

necessary thereby.  If such proceeds of sale do not cover all costs which the 

Contractor should have borne, the difference shall be charged to the Contractor 

and an appropriate Change Order shall be issued.  If the payments then or 

thereafter due the Contractor are not sufficient to cover such amount, the 

Contractor shall pay the difference to the Owner.   

 

13.2.6 The Contractor shall bear the cost of making good all work of the Owner or 

separate contractors destroyed or damaged by such correction or removal. 

 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period 

of limitation with respect to any other obligation which the Contractor might have 

under the Contract Documents, including Paragraph 4.5 hereof.  The 

establishment of the time period of one year after the Date of Substantial 

Completion or such longer period of time as may be prescribed by law or by the 

terms of any warranty required by the Contract Documents relates only to the 

specific obligation of the Contractor to correct the Work, and has no relationship 

to the time within which his obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be 
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commenced to establish the Contractor's liability with respect to his obligation 

other than specifically to correct the Work. 

 

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 

 

13.3.1 If the Owner prefers to accept defective or nonconforming Work, he may do so 

instead of requiring its removal and correction, in which case a Change Order will 

be issued to reflect a reduction in the Contract Sum where appropriate and 

equitable.  Such adjustment shall be effected whether or not final payment has 

been made. 

 

ARTICLE 14 - TERMINATION OF THE CONTRACT 

 

14.1   TERMINATION BY THE CONTRACTOR 

 

14.1.1 If the Work is stopped for a period of ninety (90) days under an order of any court 

or other public authority having jurisdiction, or as a result of an act of 

government, such as a decision of a national emergency making materials 

unavailable, through no act or fault of the Contractor or a Subcontractor or their 

agents or employees or any other persons performing any of the Work under a 

contract with the Contractor, or if the Work should be stopped for a period of 

thirty days by the Contractor because the Owner has not issued a Certificate for 

Payment as provided in Paragraph 9.7 or because the Owner unjustifiably has not 

made payment thereon as provided in Paragraph 9.7, then the Contractor may, 

upon seven additional days written notice to the Owner, terminate the Contract 

and recover from the Owner payment for all Work executed and for any proven 

loss sustained upon any materials, equipment, tools, construction equipment and 

machinery, including reasonable profit and damages. 

 

14.2 TERMINATION BY THE OWNER 

 

14.2.1 To the extent permitted by law, if the Contractor is adjudged a bankrupt, or if he 

makes a general assignment for the benefit of his creditors, or if a receiver is 

appointed on account of his insolvency, or if he refuses or fails, repeatedly except 

in cases for which extension of time is provided, to supply enough properly 

skilled workmen or proper materials, or if he fails to make prompt proper payment 

to Subcontractors for materials or labor, or disregards laws, ordinances, rules, 

regulations or order of any public authority having jurisdiction, or otherwise fails 

to  comply with any provision of the Contract Documents, then the Owner may, 

without prejudice to any right or remedy and after giving the Contractor and his 

surety, if any, seven days' written notice, terminate the employment of the 

Contractor and take possession of the site and of all materials, equipment, tools, 

construction equipment and machinery thereon owned by the Contractor and may 

finish the Work by whatever method he may deem expedient. 
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14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, 

including compensation for the Owner's additional services made necessary 

thereby, such excess shall be paid to the Contractor.  If such costs exceed the 

unpaid balance, the Contractor shall pay the difference to the Owner.  The 

obligation to pay said amount to the Contractor or to the Owner, as the case may 

be, shall survive the termination of the Contract. 
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1. INTRODUCTION 

 

The following supplements modify, change, delete from or add to Section 00700 

GENERAL CONDITIONS.  Where any Subsection of the General Conditions is 

modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by 

these Supplemental General Conditions, the unaltered provisions of that Article, 

Paragraph, Subparagraph or Clause shall remain in effect. 

 

2. In accordance with General Laws Chapter 149, Section 26 through 27D, the 

Contractor is obligated to comply with the prevailing wage rates established by the 

Commission of the Department of Labor and Industries for mechanics, apprentices, 

chauffeurs, teamsters and laborers employed on the Project.  The schedule of 

applicable prevailing wage rates for the Project, together with a Certificate of 

Compliance therewith, are set forth in Attachment A herein. 

 

3. The Insurance provisions of Article II of The General Conditions are amended by 

adding the following requirements: 

 

The Contractor shall carry and continuously maintain until completion of the Contract, 

insurance as specified below and in such form as shall protect him performing work 

covered by this Contract, or the Town of Dedham and its employees, agents and 

officials, from all claims and liability for damages for bodily injury, including 

accidental death, and for property damage, which may arise from operations under this 

Contract.  The Contractor covenants and agrees to hold the Town and its employees, 

agents and officials harmless from loss or damage due to claims for personal injury 

and/or property damage arising from, or in connection with operations under this 

Contract. 

 

Except as otherwise stated, the amounts of such insurance shall be for each policy, not 

less than: 

 

(A) For liability for bodily injury, including accidental death, $1,000,000 for 

any one person and $1,000,000 on account of one occurrence and 

$1,000,000 Aggregate Limit. 

 

(B) For liability for property damage $1,000,000 on account of any one 

occurrence and $1,000,000 Aggregate Limit.  Extra-territorial clause shall 

be included. 

 

1.) Worker's Compensation insurance as required by the General Laws of the 

Commonwealth of Massachusetts. 

 

2.) Bodily Injury Premise-Operations, Contractor's Protective and Completed 

Operations Public Liability Insurance in the amounts required in (A) above. 
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3.) Property Damage Premises-Operations, Contractor's Protective and Completed 

Operations Public Liability Insurance in the amounts required in (B) above. 

 

4.) Bodily Injury Liability Insurance covering the operation of all motor vehicles 

owned by the Contractor and vehicles not owned by the Contractor, while such 

vehicles are being operated in connection with the prosecution of the work under 

this Contract, in the amounts required in (A) above. 

 

5.) Property Damage Liability Insurance covering the operation of all motor vehicles 

owned by the Contractor and vehicles not owned by the Contractor while such 

vehicles are being operated in connection with prosecution of the work under this 

Contract, in the amounts required in (B) above. 

 

6.) Contractual Liability Insurance covering the liability assumed by the Contractor in 

the amounts required under (A) and (B) above. 

 

7.) Owner's Protective Insurance secured by the Contractor on behalf of the Town of 

Dedham which will directly protect the Town and/or its employees, agents and 

officers from liability for bodily injuries, including accident death, in the amounts 

required in (A) above, and for property damage in the amounts required in (B) 

above. 

 

All policies shall be so written that the Owner will be notified of cancellation or 

restrictive amendment at least fifteen (15) days prior to the effective date of such 

cancellation or amendment.  A certificate from the Contractor's Insurance Carrier 

showing at least the coverage and limits of liability specified above and expiration date 

shall be filed with the Owner before operations are begun.   

 

Such certificates shall not merely name the types of policy provided, but shall specifically 

refer to this Contract and shall state that such insurance is required by this Contract.  The 

Contractor shall make no claims against the Town of Dedham or its officers for any 

injury to any of his officers or employees or for damage to his trucks or equipment arising 

out of work contemplated by this Contract. 

 

4. Modified Supplemental Equal Employment Opportunity Anti-Discrimination and 

Affirmative Action Program and the Special Provisions for Participation by Minority and 

Women Business Enterprises. 

 

The Contractor shall abide by the Commonwealth of Massachusetts' Modified 

Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative 

Action Program and the Special Provisions of Participation by Minority and Women 

Business Enterprises, (the Program is attached in its entirety as (Attachment B.1)), as well 

as with all other applicable Federal, State and Local equal employment opportunity, 

affirmative action, minority/women's business enterprise laws, rules, regulations and 

policies.  (See Attachment B.2). 
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ATTACHMENT A - WAGE RATES AND CERTIFICATE OF COMPLIANCE 

 

 

 

 

 

 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

HEATHER E. ROWE

Work consists of installation of Nova Chip surface treatment for roadways.

Director

Awarding Authority: Town of Dedham

City/Town:Contract Number: DEDHAM

Description of Work:

Job Location: Various Locations

Wage Request Number:    20150225-002Issue Date: 02/25/2015

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.64 12/01/2014 $9.91 $0.00 $32.40 $9.33

$51.99 06/01/2015 $9.91 $0.00 $32.75 $9.33

$52.49 08/01/2015 $10.41 $0.00 $32.75 $9.33

$53.24 12/01/2015 $10.41 $0.00 $32.75 $10.08

$53.74 06/01/2016 $10.41 $0.00 $33.25 $10.08

$54.24 08/01/2016 $10.91 $0.00 $33.25 $10.08

$55.05 12/01/2016 $10.91 $0.00 $33.25 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.71 12/01/2014 $9.91 $0.00 $32.47 $9.33

$52.06 06/01/2015 $9.91 $0.00 $32.82 $9.33

$52.56 08/01/2015 $10.41 $0.00 $32.82 $9.33

$53.31 12/01/2015 $10.41 $0.00 $32.82 $10.08

$53.81 06/01/2016 $10.41 $0.00 $33.32 $10.08

$54.31 08/01/2016 $10.91 $0.00 $33.32 $10.08

$55.12 12/01/2016 $10.91 $0.00 $33.32 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.83 12/01/2014 $9.91 $0.00 $32.59 $9.33

$52.18 06/01/2015 $9.91 $0.00 $32.94 $9.33

$52.68 08/01/2015 $10.41 $0.00 $32.94 $9.33

$53.43 12/01/2015 $10.41 $0.00 $32.94 $10.08

$53.93 06/01/2016 $10.41 $0.00 $33.44 $10.08

$54.43 08/01/2016 $10.91 $0.00 $33.44 $10.08

$55.24 12/01/2016 $10.91 $0.00 $33.44 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$48.83 12/01/2014 $10.40 $0.00 $32.48 $5.95

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30

Issue Date: Wage Request Number:02/25/2015 Page 2 of 3820150225-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (FOXBORO)

$74.66 09/01/2014 $10.18 $0.00 $46.86 $17.62

$74.94 03/01/2015 $10.18 $0.00 $46.86 $17.90

$75.91 09/01/2015 $10.18 $0.00 $47.76 $17.97

$76.48 03/01/2016 $10.18 $0.00 $48.33 $17.97

$77.46 09/01/2016 $10.18 $0.00 $49.23 $18.05

$78.03 03/01/2017 $10.18 $0.00 $49.80 $18.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 FoxboroApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.43 $10.18 $17.62 $0.00 $51.23 50

 2 $28.12 $10.18 $17.62 $0.00 $55.92 60

 3 $32.80 $10.18 $17.62 $0.00 $60.60 70

 4 $37.49 $10.18 $17.62 $0.00 $65.29 80

 5 $42.17 $10.18 $17.62 $0.00 $69.97 90

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.43 $10.18 $17.90 $0.00 $51.51 50

 2 $28.12 $10.18 $17.90 $0.00 $56.20 60

 3 $32.80 $10.18 $17.90 $0.00 $60.88 70

 4 $37.49 $10.18 $17.90 $0.00 $65.57 80

 5 $42.17 $10.18 $17.90 $0.00 $70.25 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$56.15 12/01/2014 $7.30 $0.00 $35.70 $13.15

$56.90 06/01/2015 $7.30 $0.00 $36.45 $13.15

$57.65 12/01/2015 $7.30 $0.00 $37.20 $13.15

$58.40 06/01/2016 $7.30 $0.00 $37.95 $13.15

$59.40 12/01/2016 $7.30 $0.00 $38.95 $13.15
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 1 (Metro Boston)

$67.56 09/01/2014 $9.80 $0.00 $41.65 $16.11

$68.58 03/01/2015 $9.80 $0.00 $42.67 $16.11

CARPENTER - Zone 1 Metro BostonApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.83 $9.80 $1.57 $0.00 $32.20 50

 2 $24.99 $9.80 $1.57 $0.00 $36.36 60

 3 $29.16 $9.80 $11.40 $0.00 $50.36 70

 4 $31.24 $9.80 $11.40 $0.00 $52.44 75

 5 $33.32 $9.80 $12.97 $0.00 $56.09 80

 6 $33.32 $9.80 $12.97 $0.00 $56.09 80

 7 $37.49 $9.80 $14.54 $0.00 $61.83 90

 8 $37.49 $9.80 $14.54 $0.00 $61.83 90

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.34 $9.80 $1.57 $0.00 $32.71 50

 2 $25.60 $9.80 $1.57 $0.00 $36.97 60

 3 $29.87 $9.80 $11.40 $0.00 $51.07 70

 4 $32.00 $9.80 $11.40 $0.00 $53.20 75

 5 $34.14 $9.80 $12.97 $0.00 $56.91 80

 6 $34.14 $9.80 $12.97 $0.00 $56.91 80

 7 $38.40 $9.80 $14.54 $0.00 $62.74 90

 8 $38.40 $9.80 $14.54 $0.00 $62.74 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (FOXBORO)

$70.77 01/01/2015 $10.90 $1.30 $39.86 $18.71

$71.72 07/01/2015 $10.90 $1.30 $40.81 $18.71

$72.42 01/01/2016 $10.90 $1.30 $41.51 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - FoxboroApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.93 $10.90 $12.21 $1.30 $44.34 50

 2 $23.92 $10.90 $13.71 $1.30 $49.83 60

 3 $25.91 $10.90 $14.71 $1.30 $52.82 65

 4 $27.90 $10.90 $15.71 $1.30 $55.81 70

 5 $29.90 $10.90 $16.71 $1.30 $58.81 75

 6 $31.89 $10.90 $17.71 $1.30 $61.80 80

 7 $35.87 $10.90 $18.71 $1.30 $66.78 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.41 $10.90 $12.21 $1.30 $44.82 50

 2 $24.49 $10.90 $13.71 $1.30 $50.40 60

 3 $26.53 $10.90 $14.71 $1.30 $53.44 65

 4 $28.57 $10.90 $15.71 $1.30 $56.48 70

 5 $30.61 $10.90 $16.71 $1.30 $59.52 75

 6 $32.65 $10.90 $17.71 $1.30 $62.56 80

 7 $36.73 $10.90 $18.71 $1.30 $67.64 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$67.69 12/01/2014 $10.00 $0.00 $43.39 $14.30

$68.44 06/01/2015 $10.00 $0.00 $44.14 $14.30

$69.69 12/01/2015 $10.00 $0.00 $45.39 $14.30

$70.44 06/01/2016 $10.00 $0.00 $46.14 $14.30

$71.69 12/01/2016 $10.00 $0.00 $47.39 $14.30

$72.69 06/01/2017 $10.00 $0.00 $48.39 $14.30

$73.69 12/01/2017 $10.00 $0.00 $49.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 1

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$56.00 12/01/2014 $7.30 $0.00 $35.75 $12.95

$56.75 06/01/2015 $7.30 $0.00 $36.50 $12.95

$57.50 12/01/2015 $7.30 $0.00 $37.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$55.75 12/01/2014 $7.30 $0.00 $35.50 $12.95

$56.50 06/01/2015 $7.30 $0.00 $36.25 $12.95

$57.25 12/01/2015 $7.30 $0.00 $37.00 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$56.00 12/01/2014 $7.30 $0.00 $35.75 $12.95

$56.75 06/01/2015 $7.30 $0.00 $36.50 $12.95

$57.50 12/01/2015 $7.30 $0.00 $37.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$55.75 12/01/2014 $7.30 $0.00 $35.50 $12.95

$56.50 06/01/2015 $7.30 $0.00 $36.25 $12.95

$57.25 12/01/2015 $7.30 $0.00 $37.00 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$72.83 09/01/2014 $13.00 $0.00 $44.79 $15.04

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$72.83 09/01/2014 $13.00 $0.00 $44.79 $15.04

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.92 $13.00 $0.54 $0.00 $31.46 40

 2 $17.92 $13.00 $0.54 $0.00 $31.46 40

 3 $20.16 $13.00 $11.33 $0.00 $44.49 45

 4 $20.16 $13.00 $11.33 $0.00 $44.49 45

 5 $22.40 $13.00 $11.67 $0.00 $47.07 50

 6 $24.63 $13.00 $12.01 $0.00 $49.64 55

 7 $26.87 $13.00 $12.35 $0.00 $52.22 60

 8 $29.11 $13.00 $12.68 $0.00 $54.79 65

 9 $31.35 $13.00 $13.02 $0.00 $57.37 70

 10 $33.59 $13.00 $13.36 $0.00 $59.95 75

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.07 $13.00 $0.54 $0.00 $31.61 40

 2 $18.07 $13.00 $0.54 $0.00 $31.61 40

 3 $20.33 $13.00 $11.64 $0.00 $44.97 45

 4 $20.33 $13.00 $11.64 $0.00 $44.97 45

 5 $22.59 $13.00 $11.98 $0.00 $47.57 50

 6 $24.84 $13.00 $12.33 $0.00 $50.17 55

 7 $27.10 $13.00 $12.66 $0.00 $52.76 60

 8 $29.36 $13.00 $13.01 $0.00 $55.37 65

 9 $31.62 $13.00 $13.35 $0.00 $57.97 70

 10 $33.88 $13.00 $13.70 $0.00 $60.58 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$68.19 01/01/2012 $8.78 $0.00 $52.45 $6.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2012

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.23 $8.78 $0.00 $0.00 $35.01 50

 2 $28.85 $8.78 $6.96 $0.00 $44.59 55

 3 $34.09 $8.78 $6.96 $0.00 $49.83 65

 4 $36.72 $8.78 $6.96 $0.00 $52.46 70

 5 $41.96 $8.78 $6.96 $0.00 $57.70 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$54.33 01/01/2012 $8.78 $0.00 $38.59 $6.96

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$63.77 11/01/2014 $10.00 $0.00 $39.59 $14.18

$64.50 05/01/2015 $10.00 $0.00 $40.32 $14.18

$65.08 11/01/2015 $10.00 $0.00 $40.90 $14.18

$65.97 05/01/2016 $10.00 $0.00 $41.79 $14.18

$66.56 11/01/2016 $10.00 $0.00 $42.38 $14.18

$67.44 05/01/2017 $10.00 $0.00 $43.26 $14.18

$68.17 11/01/2017 $10.00 $0.00 $43.99 $14.18

$68.88 05/01/2018 $10.00 $0.00 $44.70 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.20 11/01/2014 $10.00 $0.00 $41.02 $14.18

$65.93 05/01/2015 $10.00 $0.00 $41.75 $14.18

$66.52 11/01/2015 $10.00 $0.00 $42.34 $14.18

$67.41 05/01/2016 $10.00 $0.00 $43.23 $14.18

$68.01 11/01/2016 $10.00 $0.00 $43.83 $14.18

$68.90 05/01/2017 $10.00 $0.00 $44.72 $14.18

$69.63 11/01/2017 $10.00 $0.00 $45.45 $14.18

$70.35 05/01/2018 $10.00 $0.00 $46.17 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$45.53 11/01/2014 $10.00 $0.00 $21.35 $14.18

$45.96 05/01/2015 $10.00 $0.00 $21.78 $14.18

$46.30 11/01/2015 $10.00 $0.00 $22.12 $14.18

$46.82 05/01/2016 $10.00 $0.00 $22.64 $14.18

$47.17 11/01/2016 $10.00 $0.00 $22.99 $14.18

$47.70 05/01/2017 $10.00 $0.00 $23.52 $14.18

$48.12 11/01/2017 $10.00 $0.00 $23.94 $14.18

$48.55 05/01/2018 $10.00 $0.00 $24.37 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$72.83 09/01/2014 $13.00 $0.00 $44.79 $15.04

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$59.95 09/01/2014 $13.00 $0.00 $33.59 $13.36

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$59.63 12/01/2014 $10.00 $0.00 $35.33 $14.30

$60.25 06/01/2015 $10.00 $0.00 $35.95 $14.30

$61.30 12/01/2015 $10.00 $0.00 $37.00 $14.30

$61.92 06/01/2016 $10.00 $0.00 $37.62 $14.30

$62.96 12/01/2016 $10.00 $0.00 $38.66 $14.30

$63.80 06/01/2017 $10.00 $0.00 $39.50 $14.30

$64.63 12/01/2017 $10.00 $0.00 $40.33 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 1

$40.75 12/01/2014 $7.30 $0.00 $20.50 $12.95

$40.75 06/01/2015 $7.30 $0.00 $20.50 $12.95

$40.75 12/01/2015 $7.30 $0.00 $20.50 $12.95

$40.75 06/01/2016 $7.30 $0.00 $20.50 $12.95

$40.75 12/01/2016 $7.30 $0.00 $20.50 $12.95
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$67.41 09/01/2014 $9.80 $0.00 $40.40 $17.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.20 $9.80 $1.79 $0.00 $31.79 50

 2 $22.22 $9.80 $1.79 $0.00 $33.81 55

 3 $24.24 $9.80 $11.84 $0.00 $45.88 60

 4 $26.26 $9.80 $11.84 $0.00 $47.90 65

 5 $28.28 $9.80 $13.63 $0.00 $51.71 70

 6 $30.30 $9.80 $13.63 $0.00 $53.73 75

 7 $32.32 $9.80 $15.42 $0.00 $57.54 80

 8 $34.34 $9.80 $15.42 $0.00 $59.56 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)

$66.90 01/01/2015 $7.85 $0.00 $42.95 $16.10

$67.80 07/01/2015 $7.85 $0.00 $43.85 $16.10

$68.75 01/01/2016 $7.85 $0.00 $44.80 $16.10

$69.70 07/01/2016 $7.85 $0.00 $45.75 $16.10

$70.65 01/01/2017 $7.85 $0.00 $46.70 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 1Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.48 $7.85 $0.00 $0.00 $29.33 50

 2 $23.62 $7.85 $3.66 $0.00 $35.13 55

 3 $25.77 $7.85 $3.99 $0.00 $37.61 60

 4 $27.92 $7.85 $4.32 $0.00 $40.09 65

 5 $30.07 $7.85 $14.11 $0.00 $52.03 70

 6 $32.21 $7.85 $14.44 $0.00 $54.50 75

 7 $34.36 $7.85 $14.77 $0.00 $56.98 80

 8 $38.66 $7.85 $15.44 $0.00 $61.95 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.93 $7.85 $0.00 $0.00 $29.78 50

 2 $24.12 $7.85 $3.66 $0.00 $35.63 55

 3 $26.31 $7.85 $3.99 $0.00 $38.15 60

 4 $28.50 $7.85 $4.32 $0.00 $40.67 65

 5 $30.70 $7.85 $14.11 $0.00 $52.66 70

 6 $32.89 $7.85 $14.44 $0.00 $55.18 75

 7 $35.08 $7.85 $14.77 $0.00 $57.70 80

 8 $39.47 $7.85 $15.44 $0.00 $62.76 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.31 $10.00 $0.00 $0.00 $33.31 55

 2 $25.43 $10.00 $14.30 $0.00 $49.73 60

 3 $27.55 $10.00 $14.30 $0.00 $51.85 65

 4 $29.67 $10.00 $14.30 $0.00 $53.97 70

 5 $31.79 $10.00 $14.30 $0.00 $56.09 75

 6 $33.91 $10.00 $14.30 $0.00 $58.21 80

 7 $36.03 $10.00 $14.30 $0.00 $60.33 85

 8 $38.15 $10.00 $14.30 $0.00 $62.45 90

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.73 $10.00 $0.00 $0.00 $33.73 55

 2 $25.88 $10.00 $14.30 $0.00 $50.18 60

 3 $28.04 $10.00 $14.30 $0.00 $52.34 65

 4 $30.20 $10.00 $14.30 $0.00 $54.50 70

 5 $32.36 $10.00 $14.30 $0.00 $56.66 75

 6 $34.51 $10.00 $14.30 $0.00 $58.81 80

 7 $36.67 $10.00 $14.30 $0.00 $60.97 85

 8 $38.83 $10.00 $14.30 $0.00 $63.13 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$72.83 09/01/2014 $13.00 $0.00 $44.79 $15.04

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$74.53 09/01/2014 $9.20 $0.00 $48.69 $16.64

$75.53 03/01/2015 $9.20 $0.00 $49.69 $16.64

$76.53 09/01/2015 $9.20 $0.00 $50.69 $16.64

$77.53 03/01/2016 $9.20 $0.00 $51.69 $16.64

$78.53 09/01/2016 $9.20 $0.00 $52.69 $16.64

$79.53 03/01/2017 $9.20 $0.00 $53.69 $16.64
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$74.53 09/01/2014 $9.20 $0.00 $48.69 $16.64

$75.53 03/01/2015 $9.20 $0.00 $49.69 $16.64

$76.53 09/01/2015 $9.20 $0.00 $50.69 $16.64

$77.53 03/01/2016 $9.20 $0.00 $51.69 $16.64

$78.53 09/01/2016 $9.20 $0.00 $52.69 $16.64

$79.53 03/01/2017 $9.20 $0.00 $53.69 $16.64
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$67.16 09/01/2014 $11.25 $0.00 $43.31 $12.60

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.66 $11.25 $9.35 $0.00 $42.26 50

 2 $25.99 $11.25 $10.00 $0.00 $47.24 60

 3 $30.32 $11.25 $10.65 $0.00 $52.22 70

 4 $34.65 $11.25 $11.30 $0.00 $57.20 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$68.14 03/16/2014 $7.70 $0.00 $41.19 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

03/16/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.71 $7.70 $19.25 $0.00 $51.66 60

 2 $28.83 $7.70 $19.25 $0.00 $55.78 70

 3 $30.89 $7.70 $19.25 $0.00 $57.84 75

 4 $32.95 $7.70 $19.25 $0.00 $59.90 80

 5 $35.01 $7.70 $19.25 $0.00 $61.96 85

 6 $37.07 $7.70 $19.25 $0.00 $64.02 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95

LABORER - Zone 1Apprentice -

12/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.76 $7.30 $12.95 $0.00 $41.01 60

 2 $24.22 $7.30 $12.95 $0.00 $44.47 70

 3 $27.68 $7.30 $12.95 $0.00 $47.93 80

 4 $31.14 $7.30 $12.95 $0.00 $51.39 90

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.21 $7.30 $12.95 $0.00 $41.46 60

 2 $24.75 $7.30 $12.95 $0.00 $45.00 70

 3 $28.28 $7.30 $12.95 $0.00 $48.53 80

 4 $31.82 $7.30 $12.95 $0.00 $52.07 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$64.73 02/01/2015 $10.18 $0.00 $37.37 $17.18

$65.51 08/01/2015 $10.18 $0.00 $38.08 $17.25

$65.96 02/01/2016 $10.18 $0.00 $38.53 $17.25

$66.74 08/01/2016 $10.18 $0.00 $39.23 $17.33

$67.20 02/01/2017 $10.18 $0.00 $39.69 $17.33
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $17.18 $0.00 $46.05 50

 2 $22.42 $10.18 $17.18 $0.00 $49.78 60

 3 $26.16 $10.18 $17.18 $0.00 $53.52 70

 4 $29.90 $10.18 $17.18 $0.00 $57.26 80

 5 $33.63 $10.18 $17.18 $0.00 $60.99 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $10.18 $17.25 $0.00 $46.47 50

 2 $22.85 $10.18 $17.25 $0.00 $50.28 60

 3 $26.66 $10.18 $17.25 $0.00 $54.09 70

 4 $30.46 $10.18 $17.25 $0.00 $57.89 80

 5 $34.27 $10.18 $17.25 $0.00 $61.70 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.68 02/01/2015 $10.18 $0.00 $49.00 $18.50

$78.65 08/01/2015 $10.18 $0.00 $49.90 $18.57

$79.22 02/01/2016 $10.18 $0.00 $50.47 $18.57

$80.20 08/01/2016 $10.18 $0.00 $51.37 $18.65

$80.77 02/01/2017 $10.18 $0.00 $51.94 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.50 $0.00 $53.18 50

 2 $29.40 $10.18 $18.50 $0.00 $58.08 60

 3 $34.30 $10.18 $18.50 $0.00 $62.98 70

 4 $39.20 $10.18 $18.50 $0.00 $67.88 80

 5 $44.10 $10.18 $18.50 $0.00 $72.78 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $10.18 $18.57 $0.00 $53.70 50

 2 $29.94 $10.18 $18.57 $0.00 $58.69 60

 3 $34.93 $10.18 $18.57 $0.00 $63.68 70

 4 $39.92 $10.18 $18.57 $0.00 $68.67 80

 5 $44.91 $10.18 $18.57 $0.00 $73.66 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$62.69 10/01/2014 $9.80 $0.00 $36.68 $16.21

$63.65 04/01/2015 $9.80 $0.00 $37.64 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.17 $9.80 $4.48 $0.00 $34.45 55

 2 $23.84 $9.80 $13.36 $0.00 $47.00 65

 3 $27.51 $9.80 $14.18 $0.00 $51.49 75

 4 $31.18 $9.80 $14.99 $0.00 $55.97 85

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.70 $9.80 $4.48 $0.00 $34.98 55

 2 $24.47 $9.80 $13.36 $0.00 $47.63 65

 3 $28.23 $9.80 $14.18 $0.00 $52.21 75

 4 $31.99 $9.80 $14.99 $0.00 $56.78 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$46.20 12/01/2014 $10.00 $0.00 $21.90 $14.30

$46.58 06/01/2015 $10.00 $0.00 $22.28 $14.30

$47.23 12/01/2015 $10.00 $0.00 $22.93 $14.30

$47.62 06/01/2016 $10.00 $0.00 $23.32 $14.30

$48.27 12/01/2016 $10.00 $0.00 $23.97 $14.30

$48.78 06/01/2017 $10.00 $0.00 $24.48 $14.30

$49.30 12/01/2017 $10.00 $0.00 $25.00 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$49.84 12/01/2014 $10.00 $0.00 $25.54 $14.30

$50.29 06/01/2015 $10.00 $0.00 $25.99 $14.30

$51.04 12/01/2015 $10.00 $0.00 $26.74 $14.30

$51.50 06/01/2016 $10.00 $0.00 $27.20 $14.30

$52.25 12/01/2016 $10.00 $0.00 $27.95 $14.30

$52.85 06/01/2017 $10.00 $0.00 $28.55 $14.30

$53.46 12/01/2017 $10.00 $0.00 $29.16 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 1

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$68.30 01/01/2015 $7.85 $0.00 $44.35 $16.10

$69.20 07/01/2015 $7.85 $0.00 $45.25 $16.10

$70.15 01/01/2016 $7.85 $0.00 $46.20 $16.10

$71.10 07/01/2016 $7.85 $0.00 $47.15 $16.10

$72.05 01/01/2017 $7.85 $0.00 $48.10 $16.10

Issue Date: Wage Request Number:02/25/2015 Page 21 of 3820150225-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - NewApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.18 $7.85 $0.00 $0.00 $30.03 50

 2 $24.39 $7.85 $3.66 $0.00 $35.90 55

 3 $26.61 $7.85 $3.99 $0.00 $38.45 60

 4 $28.83 $7.85 $4.32 $0.00 $41.00 65

 5 $31.05 $7.85 $14.11 $0.00 $53.01 70

 6 $33.26 $7.85 $14.44 $0.00 $55.55 75

 7 $35.48 $7.85 $14.77 $0.00 $58.10 80

 8 $39.92 $7.85 $15.44 $0.00 $63.21 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.63 $7.85 $0.00 $0.00 $30.48 50

 2 $24.89 $7.85 $3.66 $0.00 $36.40 55

 3 $27.15 $7.85 $3.99 $0.00 $38.99 60

 4 $29.41 $7.85 $4.32 $0.00 $41.58 65

 5 $31.68 $7.85 $14.11 $0.00 $53.64 70

 6 $33.94 $7.85 $14.44 $0.00 $56.23 75

 7 $36.20 $7.85 $14.77 $0.00 $58.82 80

 8 $40.73 $7.85 $15.44 $0.00 $64.02 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$66.36 01/01/2015 $7.85 $0.00 $42.41 $16.10

$67.26 07/01/2015 $7.85 $0.00 $43.31 $16.10

$68.21 01/01/2016 $7.85 $0.00 $44.26 $16.10

$69.16 07/01/2016 $7.85 $0.00 $45.21 $16.10

$70.11 01/01/2017 $7.85 $0.00 $46.16 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - RepaintApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.21 $7.85 $0.00 $0.00 $29.06 50

 2 $23.33 $7.85 $3.66 $0.00 $34.84 55

 3 $25.45 $7.85 $3.99 $0.00 $37.29 60

 4 $27.57 $7.85 $4.32 $0.00 $39.74 65

 5 $29.69 $7.85 $14.11 $0.00 $51.65 70

 6 $31.81 $7.85 $14.44 $0.00 $54.10 75

 7 $33.93 $7.85 $14.77 $0.00 $56.55 80

 8 $38.17 $7.85 $15.44 $0.00 $61.46 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.66 $7.85 $0.00 $0.00 $29.51 50

 2 $23.82 $7.85 $3.66 $0.00 $35.33 55

 3 $25.99 $7.85 $3.99 $0.00 $37.83 60

 4 $28.15 $7.85 $4.32 $0.00 $40.32 65

 5 $30.32 $7.85 $14.11 $0.00 $52.28 70

 6 $32.48 $7.85 $14.44 $0.00 $54.77 75

 7 $34.65 $7.85 $14.77 $0.00 $57.27 80

 8 $38.98 $7.85 $15.44 $0.00 $62.27 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$66.90 01/01/2015 $7.85 $0.00 $42.95 $16.10

$67.80 07/01/2015 $7.85 $0.00 $43.85 $16.10

$68.75 01/01/2016 $7.85 $0.00 $44.80 $16.10

$69.70 07/01/2016 $7.85 $0.00 $45.75 $16.10

$70.65 01/01/2017 $7.85 $0.00 $46.70 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 1 - BRUSH NEWApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.48 $7.85 $0.00 $0.00 $29.33 50

 2 $23.62 $7.85 $3.66 $0.00 $35.13 55

 3 $25.77 $7.85 $3.99 $0.00 $37.61 60

 4 $27.92 $7.85 $4.32 $0.00 $40.09 65

 5 $30.07 $7.85 $14.11 $0.00 $52.03 70

 6 $32.21 $7.85 $14.44 $0.00 $54.50 75

 7 $34.36 $7.85 $14.77 $0.00 $56.98 80

 8 $38.66 $7.85 $15.44 $0.00 $61.95 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.93 $7.85 $0.00 $0.00 $29.78 50

 2 $24.12 $7.85 $3.66 $0.00 $35.63 55

 3 $26.31 $7.85 $3.99 $0.00 $38.15 60

 4 $28.50 $7.85 $4.32 $0.00 $40.67 65

 5 $30.70 $7.85 $14.11 $0.00 $52.66 70

 6 $32.89 $7.85 $14.44 $0.00 $55.18 75

 7 $35.08 $7.85 $14.77 $0.00 $57.70 80

 8 $39.47 $7.85 $15.44 $0.00 $62.76 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$64.96 01/01/2015 $7.85 $0.00 $41.01 $16.10

$65.86 07/01/2015 $7.85 $0.00 $41.91 $16.10

$66.81 01/01/2016 $7.85 $0.00 $42.86 $16.10

$67.76 07/01/2016 $7.85 $0.00 $43.81 $16.10

$68.71 01/01/2017 $7.85 $0.00 $44.76 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - BRUSH REPAINTApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $7.85 $0.00 $0.00 $28.36 50

 2 $22.56 $7.85 $3.66 $0.00 $34.07 55

 3 $24.61 $7.85 $3.99 $0.00 $36.45 60

 4 $26.66 $7.85 $4.32 $0.00 $38.83 65

 5 $28.71 $7.85 $14.11 $0.00 $50.67 70

 6 $30.76 $7.85 $14.44 $0.00 $53.05 75

 7 $32.81 $7.85 $14.77 $0.00 $55.43 80

 8 $36.91 $7.85 $15.44 $0.00 $60.20 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.96 $7.85 $0.00 $0.00 $28.81 50

 2 $23.05 $7.85 $3.66 $0.00 $34.56 55

 3 $25.15 $7.85 $3.99 $0.00 $36.99 60

 4 $27.24 $7.85 $4.32 $0.00 $39.41 65

 5 $29.34 $7.85 $14.11 $0.00 $51.30 70

 6 $31.43 $7.85 $14.44 $0.00 $53.72 75

 7 $33.53 $7.85 $14.77 $0.00 $56.15 80

 8 $37.72 $7.85 $15.44 $0.00 $61.01 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.47 12/01/2014 $9.91 $0.00 $32.23 $9.33

$51.82 06/01/2015 $9.91 $0.00 $32.58 $9.33

$52.32 08/01/2015 $10.41 $0.00 $32.58 $9.33

$53.07 12/01/2015 $10.41 $0.00 $32.58 $10.08

$53.57 06/01/2016 $10.41 $0.00 $33.08 $10.08

$54.07 08/01/2016 $10.91 $0.00 $33.08 $10.08

$54.88 12/01/2016 $10.91 $0.00 $33.08 $10.89

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.55 $9.80 $18.17 $0.00 $49.52 50

 2 $25.86 $9.80 $18.17 $0.00 $53.83 60

 3 $30.17 $9.80 $18.17 $0.00 $58.14 70

 4 $32.33 $9.80 $18.17 $0.00 $60.30 75

 5 $34.48 $9.80 $18.17 $0.00 $62.45 80

 6 $34.48 $9.80 $18.17 $0.00 $62.45 80

 7 $38.79 $9.80 $18.17 $0.00 $66.76 90

 8 $38.79 $9.80 $18.17 $0.00 $66.76 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$74.53 09/01/2014 $9.20 $0.00 $48.69 $16.64

$75.53 03/01/2015 $9.20 $0.00 $49.69 $16.64

$76.53 09/01/2015 $9.20 $0.00 $50.69 $16.64

$77.53 03/01/2016 $9.20 $0.00 $51.69 $16.64

$78.53 09/01/2016 $9.20 $0.00 $52.69 $16.64

$79.53 03/01/2017 $9.20 $0.00 $53.69 $16.64
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.48 $9.20 $7.50 $0.00 $36.18 40

 2 $21.91 $9.20 $16.64 $0.00 $47.75 45

 3 $29.21 $9.20 $16.64 $0.00 $55.05 60

 4 $34.08 $9.20 $16.64 $0.00 $59.92 70

 5 $38.95 $9.20 $16.64 $0.00 $64.79 80

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.88 $9.20 $7.50 $0.00 $36.58 40

 2 $22.36 $9.20 $16.64 $0.00 $48.20 45

 3 $29.81 $9.20 $16.64 $0.00 $55.65 60

 4 $34.78 $9.20 $16.64 $0.00 $60.62 70

 5 $39.75 $9.20 $16.64 $0.00 $65.59 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$74.52 09/01/2014 $10.32 $0.00 $49.66 $14.54

$75.52 03/01/2015 $10.32 $0.00 $50.66 $14.54

$76.52 09/01/2015 $10.32 $0.00 $51.66 $14.54

$77.67 03/01/2016 $10.32 $0.00 $52.81 $14.54

$78.72 09/01/2016 $10.32 $0.00 $53.86 $14.54

$79.72 03/01/2017 $10.32 $0.00 $54.86 $14.54
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.38 $10.32 $5.42 $0.00 $33.12 35

 2 $19.86 $10.32 $6.13 $0.00 $36.31 40

 3 $27.31 $10.32 $8.23 $0.00 $45.86 55

 4 $32.28 $10.32 $9.64 $0.00 $52.24 65

 5 $37.25 $10.32 $11.04 $0.00 $58.61 75

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.73 $10.32 $5.42 $0.00 $33.47 35

 2 $20.26 $10.32 $6.11 $0.00 $36.69 40

 3 $27.86 $10.32 $8.22 $0.00 $46.40 55

 4 $32.93 $10.32 $9.62 $0.00 $52.87 65

 5 $38.00 $10.32 $11.03 $0.00 $59.35 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$55.42 Step5 with lic$61.79

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$74.53 09/01/2014 $9.20 $0.00 $48.69 $16.64

$75.53 03/01/2015 $9.20 $0.00 $49.69 $16.64

$76.53 09/01/2015 $9.20 $0.00 $50.69 $16.64

$77.53 03/01/2016 $9.20 $0.00 $51.69 $16.64

$78.53 09/01/2016 $9.20 $0.00 $52.69 $16.64

$79.53 03/01/2017 $9.20 $0.00 $53.69 $16.64
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$55.85 12/01/2014 $7.30 $0.00 $35.60 $12.95

$56.60 06/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 12/01/2015 $7.30 $0.00 $37.10 $12.95

$58.10 06/01/2016 $7.30 $0.00 $37.85 $12.95

$59.10 12/01/2016 $7.30 $0.00 $38.85 $12.95
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25b

$44.11 07/01/2014 $7.73 $0.00 $27.73 $8.65

$44.53 05/01/2015 $7.73 $0.00 $27.88 $8.92

$44.78 07/01/2015 $7.98 $0.00 $27.88 $8.92

$45.32 05/01/2016 $7.98 $0.00 $28.03 $9.31

$45.57 07/01/2016 $8.23 $0.00 $28.03 $9.31

$46.13 05/01/2017 $8.23 $0.00 $28.18 $9.72

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25b

$45.41 07/01/2014 $7.73 $0.00 $29.03 $8.65

$45.83 05/01/2015 $7.73 $0.00 $29.18 $8.92

$46.08 07/01/2015 $7.98 $0.00 $29.18 $8.92

$46.62 05/01/2016 $7.98 $0.00 $29.33 $9.31

$46.87 07/01/2016 $8.23 $0.00 $29.33 $9.31

$47.43 05/01/2017 $8.23 $0.00 $29.48 $9.72

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 1 (Residential Wood)

$61.43 04/01/2011 $8.67 $0.00 $37.25 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

1 (Residential Wood)

$40.06 05/01/2011 $6.34 $0.00 $27.49 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - Zone 1Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.49 $6.34 $0.00 $0.00 $22.83 60

 2 $16.49 $6.34 $6.23 $0.00 $29.06 60

 3 $17.87 $6.34 $6.23 $0.00 $30.44 65

 4 $19.24 $6.34 $6.23 $0.00 $31.81 70

 5 $20.62 $6.34 $6.23 $0.00 $33.19 75

 6 $21.99 $6.34 $6.23 $0.00 $34.56 80

 7 $23.37 $6.34 $6.23 $0.00 $35.94 85

 8 $24.74 $6.34 $6.23 $0.00 $37.31 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$62.21 02/01/2015 $10.50 $0.00 $40.11 $11.60

$63.11 08/01/2015 $10.50 $0.00 $41.01 $11.60

$64.01 02/01/2016 $10.50 $0.00 $41.91 $11.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $11.60 $0.00 $46.17 60

 3 $26.07 $10.50 $11.60 $0.00 $48.17 65

 4 $30.08 $10.50 $11.60 $0.00 $52.18 75

 5 $34.09 $10.50 $11.60 $0.00 $56.19 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $10.50 $3.38 $0.00 $34.39 50

 2 $24.61 $10.50 $11.60 $0.00 $46.71 60

 3 $26.66 $10.50 $11.60 $0.00 $48.76 65

 4 $30.76 $10.50 $11.60 $0.00 $52.86 75

 5 $34.86 $10.50 $11.60 $0.00 $56.96 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$62.46 02/01/2015 $10.50 $0.00 $40.36 $11.60

$63.36 08/01/2015 $10.50 $0.00 $41.26 $11.60

$64.26 02/01/2016 $10.50 $0.00 $42.16 $11.60
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.48 $9.82 $4.58 $0.00 $31.88 40

 2 $17.48 $9.82 $4.58 $0.00 $31.88 40

 3 $19.66 $9.82 $9.09 $1.16 $39.73 45

 4 $19.66 $9.82 $9.09 $1.16 $39.73 45

 5 $21.85 $9.82 $9.91 $1.25 $42.83 50

 6 $21.85 $9.82 $10.16 $1.25 $43.08 50

 7 $26.21 $9.82 $11.55 $1.43 $49.01 60

 8 $28.40 $9.82 $12.38 $1.52 $52.12 65

 9 $32.77 $9.82 $14.02 $1.70 $58.31 75

 10 $37.14 $9.82 $15.16 $1.86 $63.98 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.88 $9.82 $4.58 $0.00 $32.28 40

 2 $17.88 $9.82 $4.58 $0.00 $32.28 40

 3 $20.11 $9.82 $9.09 $1.17 $40.19 45

 4 $20.11 $9.82 $9.09 $1.17 $40.19 45

 5 $22.35 $9.82 $9.91 $1.26 $43.34 50

 6 $22.35 $9.82 $10.16 $1.27 $43.60 50

 7 $26.81 $9.82 $11.55 $1.45 $49.63 60

 8 $29.05 $9.82 $12.38 $1.54 $52.79 65

 9 $33.52 $9.82 $14.02 $1.72 $59.08 75

 10 $37.99 $9.82 $15.16 $1.89 $64.86 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 1

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 1Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.93 12/01/2014 $9.91 $0.00 $32.69 $9.33

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.22 12/01/2014 $9.91 $0.00 $32.98 $9.33

$52.57 06/01/2015 $9.91 $0.00 $33.33 $9.33

$53.07 08/01/2015 $10.41 $0.00 $33.33 $9.33

$53.82 12/01/2015 $10.41 $0.00 $33.33 $10.08

$54.32 06/01/2016 $10.41 $0.00 $33.83 $10.08

$54.82 08/01/2016 $10.91 $0.00 $33.83 $10.08

$55.63 12/01/2016 $10.91 $0.00 $33.83 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$76.75 01/01/2015 $8.42 $0.00 $53.58 $14.75

$77.75 03/01/2015 $8.42 $0.00 $54.58 $14.75

$78.90 10/01/2015 $8.42 $0.00 $55.73 $14.75

$79.30 01/01/2016 $8.67 $0.00 $55.73 $14.90

$80.30 03/01/2016 $8.67 $0.00 $56.73 $14.90

$81.45 10/01/2016 $8.67 $0.00 $57.88 $14.90

$82.45 03/01/2017 $8.67 $0.00 $58.88 $14.90
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.75 $8.42 $8.40 $0.00 $35.57 35

 2 $21.43 $8.42 $8.40 $0.00 $38.25 40

 3 $24.11 $8.42 $8.40 $0.00 $40.93 45

 4 $26.79 $8.42 $8.40 $0.00 $43.61 50

 5 $29.47 $8.42 $8.40 $0.00 $46.29 55

 6 $32.15 $8.42 $8.40 $0.00 $48.97 60

 7 $34.83 $8.42 $8.40 $0.00 $51.65 65

 8 $37.51 $8.42 $8.40 $0.00 $54.33 70

 9 $40.19 $8.42 $8.40 $0.00 $57.01 75

 10 $42.86 $8.42 $8.40 $0.00 $59.68 80

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.10 $8.42 $8.40 $0.00 $35.92 35

 2 $21.83 $8.42 $8.40 $0.00 $38.65 40

 3 $24.56 $8.42 $8.40 $0.00 $41.38 45

 4 $27.29 $8.42 $8.40 $0.00 $44.11 50

 5 $30.02 $8.42 $8.40 $0.00 $46.84 55

 6 $32.75 $8.42 $8.40 $0.00 $49.57 60

 7 $35.48 $8.42 $8.40 $0.00 $52.30 65

 8 $38.21 $8.42 $8.40 $0.00 $55.03 70

 9 $40.94 $8.42 $8.40 $0.00 $57.76 75

 10 $43.66 $8.42 $8.40 $0.00 $60.48 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$59.95 09/01/2014 $13.00 $0.00 $33.59 $13.36

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.44 $13.00 $0.40 $0.00 $26.84 40

 2 $13.44 $13.00 $0.40 $0.00 $26.84 40

 3 $15.12 $13.00 $10.57 $0.00 $38.69 45

 4 $15.12 $13.00 $10.57 $0.00 $38.69 45

 5 $16.80 $13.00 $10.83 $0.00 $40.63 50

 6 $18.47 $13.00 $11.08 $0.00 $42.55 55

 7 $20.15 $13.00 $11.33 $0.00 $44.48 60

 8 $21.83 $13.00 $11.59 $0.00 $46.42 65

 9 $23.51 $13.00 $11.85 $0.00 $48.36 70

 10 $25.19 $13.00 $12.10 $0.00 $50.29 75

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.55 $13.00 $0.41 $0.00 $26.96 40

 2 $13.55 $13.00 $0.41 $0.00 $26.96 40

 3 $15.25 $13.00 $10.87 $0.00 $39.12 45

 4 $15.25 $13.00 $10.87 $0.00 $39.12 45

 5 $16.94 $13.00 $11.11 $0.00 $41.05 50

 6 $18.63 $13.00 $11.38 $0.00 $43.01 55

 7 $20.33 $13.00 $11.64 $0.00 $44.97 60

 8 $22.02 $13.00 $11.89 $0.00 $46.91 65

 9 $23.72 $13.00 $12.15 $0.00 $48.87 70

 10 $25.41 $13.00 $12.41 $0.00 $50.82 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1
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Unemployment
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TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.58 02/01/2015 $10.18 $0.00 $47.90 $18.50

$77.55 08/01/2015 $10.18 $0.00 $48.80 $18.57

$78.12 02/01/2016 $10.18 $0.00 $49.37 $18.57

$79.10 08/01/2016 $10.18 $0.00 $50.27 $18.65

$79.67 02/01/2017 $10.18 $0.00 $50.84 $18.65

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.50 $0.00 $52.63 50

 2 $28.74 $10.18 $18.50 $0.00 $57.42 60

 3 $33.53 $10.18 $18.50 $0.00 $62.21 70

 4 $38.32 $10.18 $18.50 $0.00 $67.00 80

 5 $43.11 $10.18 $18.50 $0.00 $71.79 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $10.18 $18.57 $0.00 $53.15 50

 2 $29.28 $10.18 $18.57 $0.00 $58.03 60

 3 $34.16 $10.18 $18.57 $0.00 $62.91 70

 4 $39.04 $10.18 $18.57 $0.00 $67.79 80

 5 $43.92 $10.18 $18.57 $0.00 $72.67 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$56.40 12/01/2014 $7.30 $0.00 $35.95 $13.15

$57.15 06/01/2015 $7.30 $0.00 $36.70 $13.15

$57.90 12/01/2015 $7.30 $0.00 $37.45 $13.15

$58.65 06/01/2016 $7.30 $0.00 $38.20 $13.15

$59.65 12/01/2016 $7.30 $0.00 $39.20 $13.15
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$55.12 12/01/2014 $7.30 $0.00 $34.67 $13.15

$55.87 06/01/2015 $7.30 $0.00 $35.42 $13.15

$56.62 12/01/2015 $7.30 $0.00 $36.17 $13.15

$57.37 06/01/2016 $7.30 $0.00 $36.92 $13.15

$58.37 12/01/2016 $7.30 $0.00 $37.92 $13.15
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"
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Unemployment
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TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.51 12/01/2014 $9.91 $0.00 $33.27 $9.33

$52.86 06/01/2015 $9.91 $0.00 $33.62 $9.33

$53.36 08/01/2015 $10.41 $0.00 $33.62 $9.33

$54.11 12/01/2015 $10.41 $0.00 $33.62 $10.08

$54.61 06/01/2016 $10.41 $0.00 $34.12 $10.08

$55.11 08/01/2016 $10.91 $0.00 $34.12 $10.08

$55.92 12/01/2016 $10.91 $0.00 $34.12 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$67.68 12/01/2014 $7.30 $0.00 $46.83 $13.55

$68.43 06/01/2015 $7.30 $0.00 $47.58 $13.55

$69.18 12/01/2015 $7.30 $0.00 $48.33 $13.55

$69.93 06/01/2016 $7.30 $0.00 $49.08 $13.55

$70.93 12/01/2016 $7.30 $0.00 $50.08 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$69.68 12/01/2014 $7.30 $0.00 $48.83 $13.55

$70.43 06/01/2015 $7.30 $0.00 $49.58 $13.55

$71.18 12/01/2015 $7.30 $0.00 $50.33 $13.55

$71.93 06/01/2016 $7.30 $0.00 $51.08 $13.55

$72.93 12/01/2016 $7.30 $0.00 $52.08 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$59.75 12/01/2014 $7.30 $0.00 $38.90 $13.55

$60.50 06/01/2015 $7.30 $0.00 $39.65 $13.55

$61.25 12/01/2015 $7.30 $0.00 $40.40 $13.55

$62.00 06/01/2016 $7.30 $0.00 $41.15 $13.55

$63.00 12/01/2016 $7.30 $0.00 $42.15 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$61.75 12/01/2014 $7.30 $0.00 $40.90 $13.55

$62.50 06/01/2015 $7.30 $0.00 $41.65 $13.55

$63.25 12/01/2015 $7.30 $0.00 $42.40 $13.55

$64.00 06/01/2016 $7.30 $0.00 $43.15 $13.55

$65.00 12/01/2016 $7.30 $0.00 $44.15 $13.55
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.93 12/01/2014 $9.91 $0.00 $32.69 $9.33

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89
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WAGON DRILL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$74.52 09/01/2014 $10.32 $0.00 $49.66 $14.54

$75.52 03/01/2015 $10.32 $0.00 $50.66 $14.54

$76.52 09/01/2015 $10.32 $0.00 $51.66 $14.54

$77.67 03/01/2016 $10.32 $0.00 $52.81 $14.54

$78.72 09/01/2016 $10.32 $0.00 $53.86 $14.54

$79.72 03/01/2017 $10.32 $0.00 $54.86 $14.54
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Issue Date: Wage Request Number:02/25/2015 Page 38 of 3820150225-002
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ATTACHMENT B - (MBE/EEO/AA) POLICIES 

 

THE COMMONWEALTH OF MASSACHUSETTS 

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY, 

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 

1. Definitions 

 

For purposes of this contract, “minority” refers to Asian-Americans, Blacks, Spanish Surname 

Americans, North American Indians, and Cape Verdeans. “Commission” refers to the 

Massachusetts Commission Against Discrimination. 

 

II. Contractor’s Agreement 

 

During the performance of this Contract the Contractor and all of the Subcontractors, hereinafter 

collectively referred to as the Contractor, for himself, the assignees and successors in interest, 

agree as follows: 

 

In connection with the performance of work under this contract, the Contractor, for himself, the 

assignees and successors in interest, agree as follows: 

 

In connection with the performance of work under this contract, the contractor shall not 

discriminate against any employee or applicant for employment because of race, color, religious 

creed, national original, age or sex. The aforesaid provision shall include but not be limited to the 

following: employment upgrading, demotion or transfer; recruitment advertising; recruitment 

layoff; termination; rates of pay or other forms of compensation; conditions or privileges of 

employment; and selection for apprenticeship. 

 

The Contractor shall post hereafter in conspicuous places, available for employees and applicants 

for employment, notices to be provided by the Commission setting forth the provisions of the 

Fair Employment Practices Law of the Commonwealth (M.G.L. Chapter 151B). 

 

In connection with the performance of work under this contract, the Contractor, shall undertake 

in good faith affirmative action measures designed to eliminate any discriminatory barriers in the 

terms and conditions of employment on the grounds of race, color, religious creed, national 

origin, age or sex, and to eliminate and remedy any effects of such discrimination in the past. 

Such affirmative action shall entail positive and aggressive measure to ensure equal opportunity 

in the areas of hiring, upgrading, demotion or transfer, recruitment, layoff or termination, rate of 

compensation, and in-service or apprenticeship training programs. This affirmative action shall 

include all action required to guarantee equal employment opportunity for all persons, regardless 

of race, color, religious creed, national origin, age or sex. A purpose of this provision is to ensure 

to the fullest extent possible an adequate supply of skilled tradesmen for this and future 

Commonwealth public construction projects. 

 

III. Remedial Action  



 

ATTACHMENT B-2 

 

As part of this obligation of remedial action under the foregoing section, the Contractor shall 

maintain on this project not less than the percent ratio of minority employee man hours to total 

man hours in each job category including but not limited bricklayers, carpenters, cement mason 

electricians, ironworkers, operating engineers, and those classes of work enumerated in Section 

44C of Chapter 149 of the Massachusetts General Laws. The percentage ratio for this project is 5 

percent. 

 

In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor 

shall rely on referrals from a multi-employer affirmative action program approved by the 

Commission’s traditional referral methods utilized by the construction industry, and referrals 

from agencies, not more than three in number at any one time, designated by the Liaison 

Committee of the Commission.  

 

IV. Records 

 

At the discretion of the Commission there may be established for the life of the contract a body to 

be known as the Liaison Committee. The Liaison Committee shall be composed of one 

representative each from the agency or agencies administering this project, hereinafter called the 

administering agency, the Commission and such other representative as may be designated by the 

Commission in conjunction with the administering agency. 

 

The Contractor or an agent designated by the Contractor as the on-site equal employment 

opportunity officer shall recognize the Liaison Committee as an affirmative action body, and 

shall establish a continuing working relationship with the Liaison Committee, consulting with the 

Liaison Committee on all matters related to minority recruitment, referral, employment and 

training. 

 

The Contractor shall prepare projected manning tables on a quarterly basis. These shall be broken 

down into weekly projections of workers required in each trade. Copies shall be furnished one 

week in advance of the commencement of the period covered, and also when updated, to the 

Commission and Liaison Committee. 

 

Records of employment referral orders, prepared by the Contractor, shall be made available to 

the Commission and Liaison Committee. 

 

The Contractor shall prepare weekly reports in a form approved by the Commission of hours 

worked in each trade by each employee, identified as minority or non-minority. Copies of these 

shall be provided at the end of each such week to the Commission and to the Liaison Committee. 

 

V. Affirmative Action in Negotiating with Minority Subcontractors 

 

If the Contractor uses any subcontractor for any work performed under this contract, the 

Contractor shall take affirmative action to negotiate with qualified minority subcontractors. This 

affirmative action shall cover both pre-bid and post bid periods. It shall include notification to the 
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Office of Minority Business Assistance (within the Executive Office of Communities and  

 

Development) or its designee, while bids are in preparation, of all products, work or services for 

which the Contractor intends to negotiate bids. 

 

VI Preference in Hiring 

 

In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor  

shall give preference, first, to citizens of the Commonwealth who have served in the armed 

forces of the United States in time of war and have been honorably discharged there from or 

released for active duty therein, and who are qualified to perform the work to which the 

employment relates, and secondly, to citizens of the Commonwealth generally, and if such 

cannot be obtained in sufficient numbers, then to citizens of the United States.  

 

The requirements of the above paragraph do not apply to any project, financed in whole or in part 

with Federal Funds. 

 

VII. Access During Construction 

 

A designee of the Commission and a designee of the Liaison Committee shall each have right of 

access to the construction site.  

 

VIII. Compliance with Requirements 

 

The Contractor shall comply with the provisions of Executive Order NO. 74, as amended by 

Executive Order No. 116 dated May 1, 1975, and of Chapter 151B as amended, of the 

Massachusetts General Laws, both of which are herein incorporated and made a part of this 

contract.  

 

IX Non-Discrimination 

 

The Contractor, in the performance of all work after award, and prior to completion of the 

contract work, will not discriminate on grounds of race, color, religious creed, national original, 

age or sex in employment practices, in the selection or retention of subcontractors, or in the 

procurement of materials and rentals of equipment. 

 

X. Solicitations for Sub-Contracts, and for the Procurement of Materials and Equipment 

 

In all solicitations either by competitive bidding or negotiation made by the Contractor either for 

work to be performed under a subcontract or for the procurement of materials or equipment, each 

potential subcontractor or supplier shall be notified in writing by the Contractor of the 

Contractor’s obligations under this contract relative to non-discrimination and affirmative action. 

 

XI. Compliance - Information, Reports and Sanctions 
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1. The Contractor will provide all information and reports required by the administering 

agency or the Commission on instruction issued by either of them and will permit access 

to its facilities an any books, records, accounts and other sources of information which 

may be determined by the Commission to affect the employment of personnel. This 

provision shall apply only to information pertinent to the Commonwealth’s 

supplementary affirmative action contract requirements. Where information required is in 

the exclusive possession of another who fails or refuses this information, the Contractor 

shall so certify to the administering agency or the Commission as appropriate and shall 

set forth what efforts have been made to obtain the information. 

 

2. Whenever the administering agency, the Commission, or the Liaison Committee believes 

the General Contractor or any Subcontractor may not be operating in compliance with the 

terms of this Section, the Commission directly or through its designated agent shall 

conduct an appropriate investigation, and may confer with the parties, to determine if 

such Contractor is operating in compliance with the terms of this Section. If the 

Commissioner or its agent finds the General Contractor or any subcontractor not in 

compliance, it shall make a preliminary report of noncompliance, and notify such 

Contractor in writing of such steps, as will in the judgment of the Commission or its 

agent bring such Contractor into compliance. I the event that such Contractor fails or 

refuses to fully perform such steps, the Commission shall make a final report of non-

compliance, and recommend to the administering agency the imposition of one or more 

of the sanctions listed below. If, however, the Commission believes the General 

contractor or any Subcontractor has taken or is taking every possible measure to achieve 

compliance, it shall not make a final report of non-compliance. Within fourteen days of 

receipt of the recommendations of the Commission, the administering agency shall move 

to impose one or more of the following sanctions, as it may deem appropriate to attain 

full land effective enforcement.   

 

a. The recovery by the administering agency from the General Contractor of 1/100 of 

1% of the contract award price or $1000 whichever sum is greater in the nature of 

liquidated damages or, if a Subcontractor is in non-compliance, the recovery by 

the administering agency from the General Contractor, to be assessed by the 

General Contractor as back charge against the Subcontractor, of 1/10 of 1% of the 

subcontractor price, or $400 whichever sum is greater, in the nature of liquidated 

damages, for each week that such party fails or refuses to comply.  

b. The suspension of any payment or part thereof due under the contract until such 

time as the General Contractor or any Subcontract is able to demonstrate within a 

specified time his compliance with the terms of the contract. 

 

c. The termination, or cancellation, of the contract, in whole or in part, unless the 

general Contractor or any Subcontractor is able to demonstrate within a specified 

time his compliance with the terms of the contract. 

 

d. The denial of the General Contractor or any Subcontractor of the right to 
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participate in any future contracts awarded by the administering agency for a 

period of up to three years. 

 

3. If any time after the imposition of one or more of the above sanctions a Contractor is able 

to demonstrate compliance with this Section, a request may be made to the administering 

agency, in consultation with the Commission, to suspend the sanctions conditionally 

pending a final determination by the Commission as to whether the Contractor is in 

compliance. Upon final determination of the Commission, the administering agency, 

based on the recommendation of the Commission, shall either lift the sanction or 

reimpose them. 

 

4. Sanctions enumerated under Sections XI-2 shall not be imposed by the administering 

agency except after an adjudicatory proceeding, as that term is used in M.G.L. Chapter 

30A, has been conducted. No investigation by the Commission or its agent shall be 

initiated without prior notice to the Contractor. 

 

XII. Severability 

 

The provisions of this section are severable, and if any of these provisions shall be held 

unconstitutional by any court of competent jurisdiction, the decision of such court shall not effect 

or impair any of the remaining provisions. 

 

XIII. Bidder’s Requirements 

 

The bidder will comply with the minority manpower ratio and specific affirmative action steps 

contained herein. The bidder shall obtain from each of its subcontractors and submit to the 

contracting or administering agency prior to the award of any subcontract under this contract the 

subcontractor certification required by these bid conditions.  

 



 

ATTACHMENT B-6 

XIV. Subcontractors’ Certification 

 

Prior to the award for any subcontract under this Notice to Contractors, regardless of tier, the 

prospective subcontractor must execute and submit to the Prime Contractor the following 

certification, which will be deemed a part of the resulting subcontract: 

 

SUBCONTRACTORS’ CERTIFICATION 

 

 

______________________________________________________certifies that: 

(Subcontractor) 

 

1. It tends to use the following listed construction trades in the work under the 

   subcontract: 

 

_____________________________________________________________; and 

 

2. Will comply with the Minority manpower ratio and specific affirmative action 

steps contained herein. 

 

__________________________________________________________________ 

(Signature of authorized representative of Subcontractor) 

 

In order to ensure that the said subcontractors’ certification becomes a part of all subcontracts 

under the prime contract, no subcontract shall be executed until an authorized representative of 

the Town has determined, in writing, that the said certification has been incorporated in such 

subcontract, regardless of tier. Any subcontract executed without such written approval shall be 

void. 

 

XV. Materiality 

 

The Requirements made of the bidder pursuant to these bid conditions are material, will govern 

the bidders performance on the project and will be made part of the bid. 
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MINIMUM MINORITY PERCENTAGES TO BE APPLIED TO STATE AND STATE 

ASSISTED CONTRACTS WITHIN THE COMMONWEALTH OF MASSACHUSETTS 

 

The following percentages shall apply: 

AREA         NOT LESS THAN 

 

Boston:  

- Impact Area [Jamaica Plain (part), Mattapan, South Cove, 

  Chinatown, Bay Village, Roxbury, Dorchester, and South End].  30% 

- Other parts of Boston       10% 

Cambridge         12% 

New Bedford          18% 

Springfield          10% 

All other cities and towns        5% 

 

 

 

 

 

 

END OF ATTACHMENT B
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PAVEMENT MANAGEMENT FY2016-FY2018 ROAD PROGRAM PLAN 
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SECTION 00850 

 

Excerpts from Chapter 149 and Chapter 30 of the 

Massachusetts General Laws 

 

Certain excerpts from the Massachusetts General Laws are applicable to Construction contracts.  

Attention is directed to the following Sections of Chapter 149 as amended: 

 

Section 25.  "Every employee in public work shall lodge, board, and trade where and with 

whom he elects; and no person or his agents or employees under contract with the 

commonwealth, a county, city or town, or with a department, board, commission or 

officer acting therefor, for the doing of public work shall directly or indirectly require, as 

a condition of employment therein, that the employee shall lodge, board or trade at a 

particular place or with a particular person.  This section shall be made a part of the 

contract for such employment." 

 

Section 26.  "In the employment of mechanics and apprentices, teamsters, chauffeurs and 

laborers in the construction of public works by the commonwealth, or by a county, town 

or district, or by persons contracting or subcontracting for such works, preference shall 

first be given to citizens of the commonwealth who have been residents of the 

commonwealth for at least six months at the commencement of their employment who 

are male veterans as defined in clause Forty-third of section seven of chapter four, and 

who are qualified to perform the work to which the employment relates; and secondly, to 

citizens of the commonwealth generally who have been residents of the commonwealth 

for at least six months at the commencement of their employment, and if they cannot be 

obtained in sufficient numbers, then to citizens of the United States, and every contract 

for such work shall contain a provisions to this effect..." 

 

Section 34.  "Every contract, except for the purchase of material or supplies, involving 

the employment of laborers workmen, mechanics, foremen or inspectors, to which the 

commonwealth or any county or any town, subject to section thirty, is a party, shall 

contain a stipulation that no laborer, workman, mechanic, foreman or inspector working 

within the commonwealth, in the employ of the contractor, subcontractor or other person 

doing or contracting to do the whole or a part of the work contemplated by the contract, 

shall be required or permitted to work more than eight hours in any one-day or more than 

forty-eight hours in any one week, or more than six-days in any one week, except in cases 

of emergency, or in case any town subject to section thirty-one is a party to such a 

contract, more than eight hours in any one-day except as aforesaid..." 

 

Section 34A.  "Every contract for the construction, alteration, maintenance, repair or 

demolition of or addition to, any public building or other public works for the 

commonwealth or any political subdivision thereof shall contain stipulations requiring 

that the contractor shall, before commencing performance of such contract, provide by 

insurance for the payment of compensation and the furnishing of other benefits under 

chapter one hundred and fifty-two to all persons to be employed under the contract, and 
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that the contractor shall continue such insurance in full force and effect during the term of 

the contract.  No officer or agent contracting in behalf of the commonwealth or any 

political subdivision thereof shall award such a contract until he has been furnished with 

sufficient proof of compliance with the aforesaid stipulations.  Failure to provide and 

continue in force such insurance as aforesaid shall be deemed a material breach of the 

contract and shall operate as an immediate termination thereof.  No cancellation of such 

insurance, whether by the insurer or by the insured, shall be valid unless written notice 

thereof is given by the party proposing cancellation to the other party and to the officer or 

agent who awarded the contract at least fifteen-days prior to the intended effective date 

thereof, which date shall be expressed in said notice.  Notice of cancellation sent by the 

party proposing cancellation by registered mail, postage prepaid, with a return receipt of 

the addressee requested, shall be a sufficient notice..." 

 

Section 34B.  "Every contract for the construction, alteration, maintenance, repair of 

demolition of, or addition to, any public works for the commonwealth or any political 

subdivision thereof shall contain stipulations requiring that the contractor shall pay to any 

reserve police officer employed by him in any city or town the prevailing rate of wage 

paid to regular police officers employed by him in such city or town." 

 

Attention is directed to the following sections of Chapter 30 of the General Laws of 

Massachusetts as amended to date: 

 

Section 39F.  "(1) Every contract awarded pursuant to sections forty-four A to L 

inclusive, of chapter one hundred and forty-nine shall contain the following 

subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine 

M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each 

case those subparagraphs shall be binding between the general contractor and each 

subcontractor." 

 

"(a) Forthwith after the general contractor receives payment on account of a 

periodic estimate, the general contractor shall pay to each subcontractor 

the amount paid for the labor performed and the materials furnished by 

that subcontractor, less any amount specified in any court proceedings 

barring such payment and also less any amount claimed due from the 

subcontractor by the general contractor. 

 

"(b)  Not later than the sixty-fifth-day after each subcontractor substantially 

completes his work in accordance with the plans and specifications, the 

entire balance due under the subcontract less amounts retained by the 

awarding authority as the estimated cost of completing the incomplete and 

unsatisfactory items of work, shall be due the subcontractor; and the 

awarding authority shall pay that amount to the general contractor.  The 

general contractor shall forthwith pay to the subcontractor the full amount 

received from the awarding authority less any amount specified in any 
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court proceedings barring such payment and also less any amount claimed 

due from the subcontractor by the general contractor. 

 

"(c)  Each payment made by the awarding authority to the general contractor 

pursuant to subparagraphs (a) and (b) of this paragraph for the labor 

performed and the materials furnished by a subcontractor shall be made to 

the general contractor for the account of that subcontractor; and the 

awarding authority shall take reasonable steps to compel the general 

contractor to make each such payment to each such subcontractor.  If the 

awarding authority has received a demand for direct payment from a 

subcontractor for any amount which has already been included in a 

payment to the general contractor or which is to be included in a payment 

to the general contractor for payment to the subcontractor as provided in 

subparagraphs (a) and (b), the awarding authority shall act upon the 

demand as provided in this section. 

 

"(d) If, within seventy-days after the subcontractor has substantially completed 

the subcontract work, the subcontractor has not received from the general 

contractor the balance due under the subcontract including any amount due 

for extra labor and materials furnished to the general contractor, less any 

amount retained by the awarding authority as the estimated cost of 

completing the incomplete and unsatisfactory items of work, the 

subcontractor may demand direct payment of that balance from the 

awarding authority.  The demand shall be by a sworn statement delivered 

to or sent by certified mail to the awarding authority, and a copy shall be 

delivered or sent by certified mail to the general contractor at the same 

time.  The demand shall contain a detailed breakdown of the balance due 

under the subcontract and also a statement of the status of completion of 

the subcontract work.  Any demand made after substantial completion of 

the subcontract work shall be valid even if delivered or mailed prior to the 

seventieth-day after the subcontractor has substantially completed the 

subcontract work.  Within ten-days after the subcontractor has delivered or 

so mailed the demand to the awarding authority and delivered or so mailed 

a copy to the general contractor, the general contractor may reply to the 

demand.  The reply shall be by a sworn statement delivered to or sent by 

certified mail to the awarding authority and a copy shall be delivered to or 

sent by certified mail to the subcontractor at the same time.  The reply 

shall contain a detailed breakdown of the balance due under the 

subcontract including any amount due for extra labor and materials 

furnished to the general contractor and of the amount due for each claim 

made by the general contractor against the subcontractor. 

 

"(e)  Within fifteen-days after receipt of the demand by the awarding authority, 

but in no event prior to the seventieth-day after substantial completion of 

the subcontract work, the awarding authority shall make direct payment to 
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the subcontractor of the balance due under the subcontract including any 

amount due for extra labor and materials furnished to the general 

contractor, less any amount (i) retained by the awarding authority as the 

estimated cost of completing the incomplete or unsatisfactory items of 

work, (ii) specified in any court proceedings barring such payment, or (iii) 

disputed by the general contractor in the sworn reply; provided, that the 

awarding authority shall not deduct from a direct payment any amount as 

provided in part (iii) if the reply is not sworn to, or for which the sworn 

reply does not contain the detailed breakdown required by subparagraph 

(d).  The awarding authority shall make further direct payments to the 

subcontractor forthwith after the removal of the basis for deductions from 

direct payments made as provided in parts (i) and (ii) of this subparagraph. 

 

"(f)  The awarding authority shall forthwith deposit the amount deducted from 

a direct payment as provided in part (iii) of subparagraph (e) in an interest-

bearing joint account in the names of the general contractor and the 

subcontractor in a bank in Massachusetts selected by the awarding 

authority or agreed upon by the general contractor and the subcontractor 

and shall notify the general contractor and the subcontractor of the date of 

the deposit and the bank receiving the deposit.  The bank shall pay the 

amount in the account, including accrued interest, as provided in an 

agreement between the general contractor and the subcontractor or as 

determined by decree of a court of competent jurisdiction. 

 

"(g)  All direct payments and all deductions from demands for direct payments 

deposited in an interest-bearing account or accounts in a bank pursuant to 

subparagraph (f) shall be made out of amounts payable to the general 

contractor at the time of receipt of a demand for direct payment from a 

subcontractor and out of amounts which later become payable to the 

general contractor and in the order of receipt of such demands from 

subcontractors.  All direct payments shall discharge the obligation of the 

awarding authority to the general contractor to the extent of such payment. 

 

"(h)  The awarding authority shall deduct from payments to a general contractor 

amounts which, together with the deposits in interest-bearing accounts 

pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of 

demands for direct payment received from subcontractors.  All such 

amounts shall be earmarked for such direct payments, and the 

subcontractors shall have a right in such deductions prior to any claims 

against such amounts by creditors of the general contractor. 

 

"(i)  If the subcontractor does not receive payment as provided in subparagraph 

(a) or if the general contractor doe snot submit a periodic estimate for the 

value of the labor or materials performed or furnished by the subcontractor 

and the subcontractor does not receive payment for same when due less 
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the deductions provided for in subparagraph (a), the subcontractor may 

demand direct payment by following the procedure in subparagraph (d) 

and the general contractor may file a sworn replay as provided in that same 

subparagraph.  A demand made after the first-day of 

the month following that for which the subcontractor performed or 

furnished the labor and materials for which the subcontractor seeks 

payment shall be valid even if delivered or mailed prior to the time 

payment was due on a periodic estimate from the general contractor.  

Thereafter the awarding authority shall proceed as provided in 

subparagraph (e), (f), (g), and (h)." 

 

Section 39G.  "Upon substantial completion of the work required by a contract with the 

commonwealth, or any agency or political subdivision thereof, for the construction, 

reconstruction, alteration, remodeling, repair or improvement of public ways, including 

bridges and other highway structures, sewers and water mains, airports and other public 

works, the contractor shall present in writing to the awarding authority its certification 

that the work has been substantially completed.  Within twenty-one-days thereafter, the 

awarding authority shall present to the contractor either a written declaration that the 

work has been substantially completed or an itemized list of incomplete or unsatisfactory 

work items required by the contract sufficient to demonstrate that the work has not been 

substantially completed.  The awarding authority may include with such list a notice 

setting forth a reasonable time, which shall not in any even be prior to the contract 

completion date, within which the contractor must achieve substantial completion of the 

work.  In the event that the awarding authority fails to respond by presentation of a 

written declaration or itemized list as aforesaid, to the contractor's certificate within the 

twenty-one-day period, the contractor's certification shall take effect as the awarding 

authority's declaration that the work has been substantially completed. 

 

"Within sixty-five-days after the effective date of a declaration of substantial completion, 

the awarding authority shall prepare and forthwith send to the contractor for acceptance a 

substantial completion estimate for the quantity and price of the work done and all but 

one percent retainage on that work, including the quantity, price and all but one percent 

retainage for the undisputed part of each work item and extra work item in dispute but 

excluding the disputed part thereof, less the estimated cost of completing all incomplete 

and unsatisfactory work items and less the total periodic payments made to date for the 

work.  The awarding authority also shall deduct from the substantial completion estimate 

an amount equal to the sum of all demands for direct payment filed by subcontractors and 

not yet paid to subcontractors or deposited in joint accounts pursuant to section thirty-

nine F, but no contract subject to said section thirty-nine F shall contain any other 

provisions authorizing the awarding authority to deduct any amount by virtue of claims 

asserted against the contract by subcontractors, material suppliers or other.   

 

"If the awarding authority fails to prepare and send to the contractor any substantial 

completion estimate required by this section on or before the date hereinabove set forth, 

the awarding authority shall pay to the contractor interest on the amount which would 
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have been due to the contractor pursuant to such substantial completion estimate at the 

rate of three percentage points above the rediscount rate then charged by the Federal 

Reserve Bank of Boston from such date to the date on which the awarding authority sends 

that substantial completion estimate to the contractor for acceptance or to the date of 

payment therefor, whichever occurs first.  The awarding authority shall include the 

amount of such interest in the substantial completion estimate. 

 

"Within fifteen-days after the effective date of the declaration of substantial completion, 

the awarding authority shall send to the contractor by certified mail, return receipt 

requested, a complete list of all incomplete or unsatisfactory work items, and, unless 

delayed by causes beyond his control, the contractor shall complete all such work items 

within forty-five-days after the receipt of such list or before the then contract completion 

date, whichever is later.  If the contractor fails to complete such work within such time, 

the awarding authority may, subsequent to seven-days' written notice to the contractor by 

certified mail, return receipt requested, terminate the contract and complete the 

incomplete or unsatisfactory work items and charge the cost of same to the contractor. 

 

"Within thirty-days after receipt by the awarding authority of a notice from the contractor 

stating that all of the work required by the contract has been completed, the awarding 

authority shall prepare and forthwith send to the contractor for acceptance a final estimate 

for the quantity and price of the work done and all retainage on that work less all 

payments made to date, unless the awarding authority's inspection shows that work items 

required by the contract remain incomplete or unsatisfactory, or that documentation 

required by the contract has not been completed.  If the awarding authority fails to prepare 

and send to the contractor the final estimate within thirty-days after receipt of notice of 

completion, the awarding authority shall pay to the contractor interest on the amount 

which would have been due to the contractor pursuant to such final estimate at the rate 

hereinabove provided from the thirtieth-day after such completion until the date on which 

the awarding authority sends the final estimate to the contractor for acceptance or the date 

of payment therefor, whichever occurs first, provided that the awarding authority's 

inspection shows that not work items required by the contract remain incomplete or 

unsatisfactory.  Interest shall not be paid hereunder on amounts for which interest is 

required to be paid in connection with the substantial completion estimate as hereinabove 

provided.  The awarding authority shall include the amount of the interest required to be 

paid hereunder in the final estimate. 

 

"The awarding authority shall pay the amount due pursuant to any periodic, substantial 

completion or final estimate within thirty-five-days after receipt of written acceptance for 

such estimate from the contractor and shall pay interest on the amount due pursuant to 

such estimate at the rate hereinabove provided from that thirty-fifth-day to the date of 

payment.  In the case of periodic payment, the contracting authority may deduct from its 

payment a retention based on its estimate of the fair value of its claim against the 

contractor, a retention for direct payments to subcontractors based on demands for same 

in accordance with the provisions of section thirty-nine F, and a retention to secure 

satisfactory performance of the contractual work not exceeding five percent of the 
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approved amount of any periodic payments, and the same right to retention shall apply to 

bonded subcontractors entitled to direct payment under section thirty-nine F of chapter 

thirty; provided that a five percent value of all items that are planted in the ground shall 

be deducted from the periodic payments until final acceptance. 

 

"No periodic, substantial completion or final estimate or acceptance or payment thereof 

shall bar a contractor from reserving all rights to dispute the quantity and amount of, or 

the failure of the awarding authority to approve a quantity and amount of, all or part of 

any work item or extra work item. 

 

"Substantial completion, for the purposes of this section, shall mean either that the work 

required by the contract has been completed except for work having a contract price of 

less than one percent of the then adjusted total contract price, or substantially all of the 

work has been completed and opened to public use except for minor incomplete or 

unsatisfactory work items that do not materially impair the usefulness of the work 

required by the contract." 

 

Section 39K.  "Every contract for the construction, reconstruction, alteration, remodeling, 

repair or demolition of any public building by the commonwealth, or by any county, city, 

town, district, board, commission or other public body, when the amount is more than 

five thousand dollars in the case of the commonwealth and more than two thousand 

dollars in the case of any county, city, town, district, board, commission or public body, 

shall contain the following paragraph:  Within fifteen-days (twenty-four-days in the case 

of the commonwealth) after receipt from the contractor, at the place designated by the 

awarding authority if such a place is so designated, of a periodic estimate requesting 

payment of the amount due for the preceding month, the awarding authority will make a 

periodic payment to the contractor for the work performed during the preceding month 

and for the materials not incorporated in the work but delivered and suitably stored at the 

site (or at some location agreed upon in writing) to which the contractor has title or to 

which a subcontractor has title and has authorized the contractor to transfer title to the 

awarding authority, less (1) a retention based on its estimate of the fair value of its claims 

against the contractor and less (2) a retention for direct payments to subcontractors based 

on demands for same in accordance with the provisions of section thirty-nine F, and less 

(3) a retention not exceeding five percent of the approved amount of the periodic 

payment.  After the receipt of a periodic estimate requesting final payment and within 

sixty-five-days after (a) the contractor fully completes the work or substantially completes 

the work so that the value of the work remaining to be done is, in the estimate of the 

awarding authority, less than one percent of the original contract price, or (b) the 

contractor substantially completes the work and the awarding authority takes possession 

for occupancy, whichever occurs first, the awarding authority shall pay the contractor the 

entire balance due on the contract less, (1) a retention based on its estimate of the fair 

value of its claims against the contractor and of the cost of completing the incomplete and 

unsatisfactory items of work less (2) a retention for direct payments to subcontractors 

based on demand for same in accordance with the provisions of section thirty-nine F, or 

based on the record of payments by the contractor to the subcontractors under this 
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contract if such record of payment indicates that the contractor has not paid 

subcontractors as provided in section thirty-nine F.  If the awarding authority fails to 

make payment as herein provided, there shall be added to each such payment daily 

interest at the rate of three percentage points above the rediscount rate then charged by the 

Federal Reserve Bank of Boston commencing on the first-day after said payment is due 

and continuing until the payment is delivered or mailed to the contractor; provided, that 

no interest shall be due, in any event, on the amount due on a periodic estimate for final 

payment until fifteen-days (twenty-four-days in the case of the commonwealth) after 

receipt of such a periodic estimate from the contractor, at the place designated by the 

awarding authority if such a place is so designated.  The contractor agrees to pay to each 

subcontractor a portion of any such interest paid in accordance with the amount due each 

subcontractor. 

 

"The awarding authority may make changes in any periodic estimate submitted by the 

contractor and the payment due on said periodic estimate shall be computed in 

accordance with the changes so made, but such changes or any requirement for a 

corrected periodic estimate shall not affect the due date for the periodic payment or the 

date for the commencement of interest charges on the amount of the periodic payment 

computed in accordance with the changes made, as provided herein; provided, that the 

awarding authority may, within seven-days after receipt, return to the contractor for 

correction, any periodic estimate which is not in the required form or which contains 

computations not arithmetically corrected and, in that event, the date of receipt of such 

periodic estimate shall be the date of receipt of the corrected periodic estimate in proper 

form with arithmetically correct computations.  The date of receipt of a periodic estimate 

received on a Saturday shall be the first working day thereafter.  The provisions of section 

thirty-nine G shall not apply to any contract for the construction, reconstruction, 

alteration, remodeling, repair or demolition of any public building to which this section 

applies. 

 

"All periodic estimates shall be submitted to the awarding authority, or to its designee as 

set forth in writing to the contractor, and the date of receipt by the awarding authority or 

its designee shall be marked on the estimate.  All periodic estimates shall contain a 

separate item for each filed subtrade and each subtrade listed in sub-bid form as required 

by specifications and a column listing the amount paid to each filed subcontractor and 

Sub-subcontractor as of the date the periodic estimate is filed.  The person making 

payment for the awarding authority shall add the daily interest provided for herein to each 

payment for each day beyond the due date based on the date of receipt marked on the 

estimate. 

 

"A certificate of the architect to the effect that the contractor has fully or substantially 

completed the work shall, subject to the provisions of section thirty-nine J, be conclusive 

for the purposes of this section." 

 

Section 39L.  "Public Construction work by foreign corporations; restrictions and 

reports."  The Commonwealth and every county, city, town, district, board, commission 
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or other public body which, as the awarding authority, request proposals, bids or sub-bids 

for any work in the construction, reconstruction, alteration, remodeling, repair or 

demolition of any public building or other public works (1) shall not enter into a contract 

for such work with, and shall not approve as a subcontractor furnishing labor and 

materials for a part of any such work, a foreign corporation which has not filed with such 

awarding authority a certificate of the state secretary stating that such corporation has 

complied with sections three and five of chapter one hundred and eighty-one and the date 

of such compliance, and (2) shall report to the state secretary and to the department of 

corporations and taxation any foreign corporation performing work under such contract or 

subcontract, and any person, other than a corporation, performing work under such 

contract or subcontract, and residing or having a principal place of business outside the 

commonwealth. 

 

Section 39M(b).  "Specifications for such contracts, and specifications for contracts 

awarded pursuant to the provisions of said sections forty-four A to forty-four L of said 

chapter one hundred and forty-nine, shall be written to provide for full competition for 

each item of material to be furnished under the contract; except, however, that said 

specifications may be otherwise written for sound reasons in the public interest stated in 

writing in the public records of the awarding authority or promptly given in writing by the 

awarding authority to anyone making a written request therefor, in either instance such 

writing to be prepared after reasonable investigation.  Every such contract shall provide 

that an item equal to that named or described in the said specifications may be furnished; 

and an item shall be considered equal to the item so named or described if (1) it is at least 

equal in quality, durability, appearance, strength and design, (2) it will perform at least 

equally the function imposed by the general design for or the public work being 

contracted for or the material being purchased, and (3) it conforms substantially, even 

with deviations, to the detailed requirements for the item in the said specifications. 

 

"For each item of material the specifications shall provide for either a minimum of three 

named brands of material or a description of material which can be met by a minimum of 

three manufacturers or producers, and for the equal of any one of said named or described 

materials." 

 

Section 39N.  "Every contract subject to section forty-four A of Chapter one hundred and 

forty-nine or subject to section thirty-nine M of chapter thirty shall contain the following 

paragraph in its entirety and an awarding authority may adopt reasonable rules or 

regulations in conformity with that paragraph concerning the filing, investigation and 

settlement of such claims: 

 

"If, during the progress of the work, the contractor or the awarding authority discovers 

that the actual subsurface or latent physical conditions encountered at the site differ 

substantially or materially from those shown on the plans or indicated in the contract 

documents either the contractor or the contracting authority may request an equitable 

adjustment in the contract price of the contract applying to work affected by the differing 

site conditions.  A request for such an adjustment shall be in writing and shall be 
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delivered by the party making such claim to the other party as soon as possible after such 

conditions are discovered.  Upon receipt of such a claim from a contractor, or upon its 

own initiative, the contracting authority shall make an investigation of such physical 

conditions, and, if they differ substantially or materially from those shown on the plans or 

indicated in the contract documents or from those ordinarily encountered and generally 

recognized as inherent in work of the character provided for in the plans and contract 

documents and are of such a nature as to cause an increase or decrease in the cost of 

performance of the work or a change in the construction methods required for the 

performance of the work which results in an increase or decrease in the cost of the work, 

the contracting authority shall make an equitable adjustment in the contract price and the 

contract shall be modified in writing accordingly." 

 

Section 39O.  "Every contract subject to the provisions of section thirty-nine M of this 

chapter or subject to section forty-four A of chapter one hundred forty-nine shall contain 

the following provisions (a) and (b) in their entirety.... 

 

"(a) The awarding authority may order the general contractor in writing to 

suspend, delay, or interrupt all or any part of the work for such period of 

time as it may determine to the appropriate for the convenience of the 

awarding authority; provided however, that if there is a suspension, delay 

or interruption for fifteen-days or more due to a failure of the awarding 

authority to act within the time specified in this contract, the awarding 

authority shall make an adjustment in the contract price for any increase in 

the cost of performance of this contract but shall not include any profit to 

the general contractor on such increase; and provided further, that the 

awarding authority shall not make any adjustment in the contract price 

under this provision for any suspension, delay, interruption or failure to act 

to the extent that such is due to any cause for which this contract provides 

for an equitable adjustment of the contract price under any other contract 

provisions. 

 

"(b)  The general contractor must submit the amount of a claim under provision 

(a) to the awarding authority in writing as soon as practicable after the end 

of the suspension, delay, interruption or failure to act and, in any event, not 

later than the date of final payment under this contract and, except for 

costs due to a suspension order, the awarding authority shall not approve 

any costs in the claim incurred more than twenty-days before the general 

contractor notified the awarding authority in writing of the act or failure to 

act involved in the claim. 

 

Section 39P.  "Every contract subject to section thirty-nine M of this chapter or section 

forty-four A of chapter on hundred forty-nine which requires the awarding authority, or 

any official, its architect or engineer to made a decision on interpretation of the 

specifications, approval of equipment, material or any other approval, or progress of the 

work, shall require that the decision be made promptly and, in any even, no later than 
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thirty-days after the written submission for decision; but if such decision requires 

extended investigation and study, the awarding authority, the official, architect or 

engineer shall, within thirty-days after the receipt of the submission, give the party 

making the submission written notice of the reasons why the decision cannot be made 

within the thirty-day period and the date by which the decision will be made." 

 

Section 39R(a).  "The words defined herein shall have the meaning stated below 

whenever they appear in this section: 

 

(1)  "Contractor" means any person, corporation, partnership, joint venture, 

sole proprietorship, or other entity awarded a contract pursuant to section 

thirty-nine M of chapter thirty, sections forty-four A through H, inclusive, 

of chapter one hundred and forty-nine and sections thirty B through thirty 

P, inclusive, of chapter seven. 

 

(2)  "Contract" means any contract awarded or executed pursuant to sections 

thirty B through thirty P, inclusive, of chapter seven and any contract 

awarded or executed pursuant to section thirty-nine M of chapter thirty, or 

sections forty-four A through H, inclusive, of chapter one hundred and 

forty-nine, which is for an amount or estimated amount greater than on 

hundred thousand dollars 

 

(3)  "Records" means books of original entry, accounts, checks, bank 

statements and all other banking documents, correspondence, memoranda, 

invoices, computer printouts, tapes, discs, papers and other documents or 

transcribed information of any type, whether expressed in ordinary or 

machine language. 

 

(4)  "Independent Certified Public Accountant" means a person duly registered 

in good standing and entitled to practice as a certified public accountant 

under the laws of the place of his/her residence or principal office and who 

is in fact independent.  In determining whether an accountant is 

independent with respect to a particular person, appropriate consideration 

should be given to all relationships between the accountant and that person 

or any affiliate thereof. Determination of an accountant's independence 

shall not be confined to the relationships existing in connection with the 

filing of reports with the awarding authority. 

 

(5)  "Audit," when used in regard to financial statements, means an 

examination of records by an independent certified public accountant in 

accordance with generally accepted accounting principles and auditing 

standards for the purpose of expressing a certified opinion thereon, or, in 

the alternative, a qualified opinion or a declination to express an opinion 

for stated reasons. 
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(6)  "Accountant's Report," when used in regard to financial statements, means 

a document in which an independent certified public accountant indicates 

the scope of the audit which he/she has made and sets forth his/her opinion 

regarding the financial statements taken as a whole with a listing of noted 

exceptions and qualifications, or an assertion to the effect that an overall 

opinion cannot be expressed.  When an overall opinion cannot be 

expressed the reason therefor shall be stated.  An accountant's report shall 

include as a part thereof a signed statement by the responsible corporate 

officer attesting that management has fully disclosed all material facts to 

the independent certified public accountant, and that the audited financial 

statement is a true and complete statement of the financial condition of the 

contractor. 

 

(7)  "Management," when used herein, means the chief executive officer, 

partners, principals or other person or persons primarily responsible for the 

financial and operational policies and practices of the contractor. 

 

(8)  Accounting terms, unless otherwise defined herein, shall have a meaning 

in accordance with generally accepted accounting principles and auditing 

standards. 

 

(b) Subsection (a)(2) hereof notwithstanding, every agreement or 

contract awarded or executed pursuant to sections thirty B through 

thirty P, inclusive, of chapter seven, and pursuant to section thirty-

nine M of chapter thirty or to section forth-five A through H, 

inclusive, of chapter one hundred and forty-nine, shall provide that: 

 

(1) The contractor shall make, and keep for at least six years after final 

payment, books, records, and accounts which in reasonable detail 

accurately and fairly reflect the transactions and dispositions of the 

contractor, and 

 

(2)  Until the expiration of six years after final payment, the awarding 

authority, office of inspector general, and the deputy commissioner of 

capital planning and operations shall have the right to examine any books, 

documents, papers or records of the contractor or of his/her subcontractors 

that directly pertain to, and involve transactions relating to, the contractor 

or his/her subcontractors, and 

 

(3)  If the agreement is a contract as defined herein, the contractor shall 

describe any change in the method of maintaining records or recording 

transactions which materially affect any statements filed with the awarding 

authority, including in his/her description the date of the change and 

reasons therefor, and shall accompany said descriptions with a letter from 
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the contractor's independent certified public accountant approving or 

otherwise commenting on the changes, and 

 

(4)  If the agreement is a contract as defined herein, the contractor has filed a 

statement of management on internal accounting controls as set forth in 

paragraph (c) below prior to the execution of the contract, and 

 

(5)  If the agreement is a contract as defined herein, the contractor has field 

prior to the execution of the contracts and will continue to file annually, an 

audited financial statement for the most recent completed fiscal year as set 

forth in paragraph (d) below. 

 

(c) Every contractor awarded a contract shall file with the awarding 

authority a statement of management as to whether the system of 

internal accounting controls of the contractor and subsidiaries 

reasonably assures that: 

 

 

(1)  Transactions are executed in accordance with management's general and 

specific authorization; 

 

(2)  Transactions are recorded as necessary: 

 

i. To permit preparation of financial statements in conformity 

with generally accepted accounting principles, and 

 

ii. To maintain accountability for assets; 

 

(3)  Access to assets is permitted only in accordance with management's 

general or specific authorization; and 

 

(4)  The recorded accountability for assets is compared with the existing assets 

at reasonable intervals and appropriate action was taken with respect to 

any difference. 

 

Every contractor awarded a contract shall also file with the awarding 

authority a statement prepared and signed by an independent certified 

public accountant, stating that he/she has examined the statement of 

management on internal accounting controls, and expressing an opinion as 

to: 

 

(1)  Whether the representations of management in response to this paragraph, 

and paragraph (b) above are consistent with the result of management's 

evaluation of the system of internal accounting controls; and 
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(2)  Whether such representations of management are, in addition, reasonable 

with respect to transactions and assets in amounts which would be material 

when measured in relation to the applicant's financial statements. 

(d) Every contractor awarded a contract by the commonwealth or by 

any political subdivision thereof shall annually file with the 

awarding authority and the deputy commissioner of capital 

planning and operations during the term of the contract a financial 

statement prepared by an independent certified public accountant 

on the basis of an audit by such accountant.  The final statement 

filed shall include the date of final payment. All statements shall be 

accompanied by an account-ant's report. Such statements shall be 

made available to the awarding authority upon request. 

 

(e) The office of inspector general, the deputy commissioner for 

capital planning and operations and any other awarding authority 

shall enforce the provisions of this section.  The deputy 

commissioner of capital planning and operations may after 

providing an opportunity for the inspector general and other 

interested parties to comment, promulgate pursuant to the 

provisions of chapter thirty A such rules, regulations and 

guidelines as are necessary to effectuate the purposes of this 

section.  Such rules, regulations and guidelines may be applicable 

to all awarding authorities.  A contractor's failure to satisfy any of 

the requirements of this section may be grounds for debarment 

pursuant to section forty-four C of chapter one hundred and forty-

nine." 

 

(f) Records and statements required to be made, kept or filed under the 

provisions of this section shall not be public records as defined in 

section seven of chapter four and shall not be open to public 

inspection; provided, however, that such records and statements 

shall be made available pursuant to the provisions of clause (2) of 

paragraph (b). 

 

Section 40.  "Bonds give to the commonwealth, any county, city, town or political 

subdivision to secure the performance of contracts for the construction or repair of public 

buildings or other public works may be discharged or released by the awarding authority, 

upon such terms as it deems expedient, after the expiration of one year from the time of 

completion, subject to section thirty-nine K, of the work contracted to be done; provided 

that no claim filed under said bond is pending, and provided further, that no such bonds 

shall be discharged or released prior to the expiration of all special guarantees provided 

for in the contract unless new bonds in substitution therefor specifically relating to the 

unexpired guarantees shall be taken. 
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EQUAL EMPLOYMENT OPPORTUNITIES 

 

The Contractor and each Subcontractor shall comply with the provisions of the 

Governor's "Executive Order No. 74", dated July 20, 1970, entitled the "Governor's Code 

of Fair Practices", as amended by the Governor's "Executive Order No. 116", dated May 

1, 1975; with the Fair Employment Practices Law of Massachusetts, as amended; with the 

Rules and Regulations of the Massachusetts Commission Against Discrimination, as in 

force at the date hereof; and with all other applicable municipal, state and federal laws 

and regulation regarding equal employment opportunity.
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SECTION 01015 

 

SPECIAL REQUIREMENTS 

 

SCOPE OF WORK 

 

The estimate total value of this contract is projected to be $350,000 depending on available 

funding.  Quantities are indeterminate and are provided only for the purpose of comparing bids.  

The Town of Dedham reserves the right to increase or decrease the estimated total value of this 

contract without any changes in the Contractor’s unit bid prices.   

 

Work will be at various locations all over Town as directed by the Director of Public Works.   

The Work consists of the application of Nova Chip Paver Placed Surface Treatment on 

approximately 15,000 square yards of roadways.  The Town prior to the commencement of the 

work will mark the limits and locations of work in the field.   

  

All items of work in this contract shall be in conformance with the “Commonwealth of 

Massachusetts, Highway Department (MHD) Standard Specifications for Highway and Bridges”, 

dated 1988, including the latest supplements and addendum thereto; the 2012 Construction 

Standards; the Dedham DPW Design & Construction Standards, the 2009 Manual on Uniform 

Traffic Control Devices and addendum thereto; the 1990 Standard Drawings for Signs and 

Supports; the 1968 Standard Drawings for Traffic Signals and Highway Lighting; the American 

Standards for Nursery Stock (ANSI Z 60.1 - 1986); and these Special Provisions. 

 

 

CONTRACT REQUIREMENTS  & DEFINITIONS 

 

The words “municipal” or “municipality” in this document shall mean the Town of Dedham.  

 

The materials are subject to inspection prior to the awarding of a Contract.  All materials shall 

meet or exceed the requirements as written in the Specifications. 

 

No contract award will be deemed to be legally made until a completed and signed contract is 

executed.  The Contractor shall comply with all state and local laws, ordinances and regulations 

governing the type of work called for in these specifications, particularly in reference to safety 

and fire regulations. 

 

The Town of Dedham shall be responsible for providing a work site that is swept clean and ready 

for the Contractor to perform all work.  The Contractor is responsible for leaving the work site in 

a similar manner. 

 

The Contractor must have a supervisor or foreman available at all times to direct operations.  

This supervisor or foreman will report to the Town any problems as well as give progress reports. 



 

 

01015-2 

 

 

The Contractor must show by past performance that he is capable of performing a contract of this 

magnitude and must enclose a list of other contracts he has completed in other cities and towns. 

 

The Contractor agrees not to sublet or assign the Contract in whole or in part without the written 

approval or the written authorization of the Town.  However, nothing contained in this agreement 

shall create any contractual relationship between a subcontractor and the Town. 

 

SCHEDULE AND SAFETY MEASURES FOR CONSTRUCTION IMPACTS 

 

Work, unless otherwise noted, is restricted to a ten-hour window, five-day week, with the Prime 

Contractor and all subcontractors working on the same shift.  The daily work shift shall begin no 

sooner than 7:00 A.M. and shall end no later than 5:00 P.M.   

 

No work shall be performed on Saturdays, Sundays, or Holidays without the expressed written 

approval of the Town and the concurrence of the Chief of Police, except in the situation of On-

Call Emergency Services.  Such approval shall be requested one week in advance of the date 

upon which the Contractor wishes to perform work. 

 

The Contract period shall be 365 calendar days unless otherwise noted.  All prices submitted by 

the Contractor shall be fixed for the entire Contract period. 

 

The Contractor shall perform the work to a schedule prepared by the Contractor and approved by 

the Town.  All work shall be scheduled only at times acceptable to the Town.  The Contractor 

shall indicate the amount of time required to perform the work and present a tentative schedule to 

complete such work (weather permitting). 

 

The Contractor shall schedule the work in a manner that facilitates the completion of work at one 

location while starting the work at another.  Excavation shall be limited to those areas that the 

Contractor can finish in a reasonable amount of time. 

 

At the end of each workday, all safety control devices shall be in place so that traffic flow can 

resume and safety is enhanced.  It is the Contractor’s responsibility to provide all appropriate 

warning signs, reflectorized drums, flashers, and other safety control devices necessary.  Street 

closures, lane closures, partial lane closures, and detours are all considered part of the traffic 

management measures required under the Contract. 

 

All traffic management measures shall be implemented in accordance with the drawings and 

these Special Provisions, and as directed by the Town.   

 

Any detours proposed by the contractor must be submitted to the Town, Police and Fire 

Department of the Town of Dedham at least 72 hours prior to the implementation of the detour.  

The contractor must receive written approval of the detour prior to the commencement of the 

scheduled work.  Each submitted detour plan shall conform to the relevant section of Part VI of 

the Manual for Uniform Traffic Control Devices (MUTCD) 
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QUALIFICATION 

 

The Contractor shall be responsible for payment of prevailing wages for work performed as 

determined by the Director of Labor and Industries under the provisions of the Massachusetts 

General Laws, Chapter 149, Sections 26 to 27D. 

 

INSPECTION 

 

One or more inspectors may be assigned by the Town to oversee construction of the work, and 

shall have the authority to monitor the work.  All official orders or directives, which increase the 

cost of the project, shall be approved by the Town.  All extra work orders will require written 

approval by the Town before performing the work.  All costs associated with inspection shall be 

borne by the Town.  

 

WORK BY OTHERS AND COOPERATION BY THE CONTRACTOR 

(Supplementing Subsections 5.05 and 5.06 of the Standard Specifications) 

 

Agents of various Public Service Agencies, Municipal and State Departments may be entering on 

the work site to remove existing facilities, to construct or place new facilities or to make 

alterations to existing facilities. 

 

The Contractor shall perform the work in cooperation with the various agencies in a manner, 

which causes the least interference with the operations of the aforementioned agencies and shall 

have no claim for delay, which may be due, or result, from said work of these agents. 

 

The Contractor shall be fully responsible for arranging and coordinating his work that is to be 

performed by others.  This coordination and phasing shall be submitted to the Town for his 

approval. 

 

Work required on all private utilities made necessary by the construction of this project will be 

accomplished by the respective utility companies.  Each utility company shall be responsible for 

their own safety control including detail officers if required  

 

PUBLIC SAFETY AND CONVENIENCE 

(Supplementing Subsection 7.09 of the Standard Specifications) 

 

The Contractor’s attention is directed to the fact that work on this project is to be performed on 

streets, which are utilized by pedestrians as well as by vehicles.  The Contractor shall be 

responsible for the installation of adequate precautions and other safety measures and controls 

deemed necessary by the Town for the Contractor’s own personnel.  Any automotive equipment 

not protected by traffic cones or plastic drums that is working on a public way under this project 

shall have one amber flashing warning light mounted on the cab roof or in the highest practical 

point of the machinery.  This light shall be in operation while the equipment is so working.  
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The Contractor shall be required, without additional compensation to provide safe and 

convenient access to all abutters during the prosecution of the work.  Necessary access for fire 

apparatus and other emergency vehicles shall be maintained at all times.  Sweeping and cleaning 

of surfaces beyond the limits of the project to clean up material caused by spillage or vehicular 

tracking during the various phases of the work shall be considered as incidental to the work being 

performed under the Contract and there will be no additional compensation. 

 

CLEANING UP 

 

During its progress, the work and the adjacent areas affected thereby shall be kept cleaned and all 

rubbish, surplus materials, and unneeded construction equipment shall be removed and all 

damage repaired so that the public and property owners will be inconvenienced as little as 

possible. 

 

Where material or debris has washed or flowed into or been placed in existing watercourses, 

ditches, gutters, drains, pipes structures, or elsewhere during the course of the Contractor's 

operations, such material or debris shall be entirely removed and satisfactorily disposed of during 

the progress of the work, and the ditches, channels, drains, pipes, structures, etc., shall, upon 

completion of the work, be left in a clean and neat condition. 

 

On or before the completion of the work, the Contractor shall, unless otherwise especially 

directed or permitted in writing, tear down and remove all temporary buildings and structures 

built by him; shall remove all temporary works, tools, and machinery or other construction 

equipment furnished by him; shall remove, acceptably disinfect, and cover all organic matter and 

material containing organic matter in, under, and around privies, houses, and other buildings used 

by him; shall remove all rubbish from any grounds which he has occupied; and shall leave the 

roads and all parts of the premises and adjacent property affected by his operations in a neat and 

satisfactory condition. 

 

The Contractor shall restore or replace, when and as directed by the Town, any public or private 

property damaged by his work, equipment, or employees, to a condition at least equal to that 

existing immediately prior to the beginning of operations.  To this end the Contractor shall do as 

required all necessary highway or driveway, walk, and landscaping work.   

 

Suitable materials, equipment, and methods shall be used for such restoration.  The restoration of 

existing property or structures shall be done as promptly as practicable as work progresses and 

shall not be left until the end of the Contract period. 

 

PROVISIONS FOR ACCESS AT ALL LOCATIONS 

(Supplementing Section 5.09 of the Standard Specifications) 

 

The Contractor shall cooperate with the various utility companies, public agencies and the 

municipality, and provide access through the site if required for their work or to observe work in 

connection with this project that affects their respective properties, but all official orders and 

directives to the Contractor will be issued by the Town or its duly appointed representative. 
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PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK 

 

Before starting any work under the contract, the Contractor shall submit a Schedule of 

Operations.  The work schedule shall include a plan of his construction procedures and the safety 

measures he will use during the prosecution of the work.  This plan shall indicate the temporary 

barricades, signs, drums, and other traffic control devices to be employed during the period of 

work to maintain traffic and pedestrian safety.  Said plan shall conform to Part VI of the 2009 

edition of the MUTCD.  

 

Particular care should be taken to establish and maintain methods and procedures, which will not 

create unnecessary or unusual hazards to public safety.  As necessary and/or as directed by the 

Town, uniformed traffic police shall be employed for the protection and maintenance of traffic.  

Reasonable facilities shall be provided by the Contractor for the convenient, safe passage of 

pedestrians and vehicles through the project, and also to and from properties abutting the site of 

improvement. 

 

Particular care shall be exercised at all times to establish and maintain such methods of work on 

any roadway which would interfere with the existing flow of traffic shall be limited to 

approximately one-half width at any one time. At least one lane in each direction shall be kept 

open at all times.  No detouring of traffic shall be allowed without permission of the Town and 

the Dedham Police Department.   

 

The Contractor shall give notice in writing to the Town at least seven days in advance of 

beginning any work affecting the maintenance of traffic where work affects the streets in use by 

the public.  The Contractor must prosecute the work efficiently and with the least possible delay. 

The Contractor, as shown on the Contract Drawings and as directed by the Town, is responsible 

for furnishing, erecting, and maintaining the temporary signing of the roadways, and the proper 

removal of the signs upon the completion of the project. Construction work on the project shall 

not commence until the construction signing and traffic barriers as described in the Contract 

Drawings have been installed and approved.  

 

Traffic Control devices required only during working hour operations shall be removed at the end 

of each working day. 

 

Signs having messages that are irrelevant to normal traffic conditions shall be removed or 

properly covered at the end of each work period.  Signs shall be kept clean at all times and 

legends shall be distinctive and unmarred.  The Contractor shall provide all cones, barrels, 

barricades, signs, and such other devices as deemed necessary by the Town and in conformance 

with the traffic management plans prepared by the Town’s consultant and Section VI of the 

MUTCD, as amended. 

 

TRAFFIC OFFICERS 

 

Uniformed Traffic Officers will be required during the construction period. It shall be the 
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responsibility of the Contractor to arrange for the necessary police details after the approval by 

the Town for each police detail required prior to ordering.  This request and approval may be 

verbal or in writing at the discretion of the Town. 

 

The Town will pay the exact charges for police details directly to the Dedham Police Department 

for details ordered by the contractor for this project. 

 

If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth 

by the Dedham Police Department, the cost for such detail as invoiced to the Town shall be 

deducted from the total reimbursement to the Contractor, unless otherwise waived by the Town 

due to conditions which are beyond the Contractors control. 

 

WORK COORDINATION AND MEETING WITH ABUTTERS 

 

The Contractor shall coordinate with the Town the scheduling of Public Pre-Construction 

meetings to be held in the late afternoon, not less than 7 calendar days prior to the start of the 

work. At the Public Pre-Construction meeting, the Contractor and Town will review the 

proposed schedule for the work, provisions for maintaining access to private property and public 

facilities, and provisions for public safety and traffic control. 

 

TEMPORARY ACCESS TO AREA ABUTTERS 

 

The Contractor’s attention is directed to the fact that the work is in a predominantly residential 

and commercial business section of the Town and access to all residences and businesses must be 

maintained at all times. 

 

The Contractor shall provide a safe and ready means of ingress and egress to all stores and shops, 

public and private buildings, professional offices and any other business or residence in the 

project area, both day and night, for the duration of the project. 

 

STORAGE OF MATERIALS AND EQUIPMENT 

 

All excavated materials and equipment to be incorporated in the work shall be placed so as not to 

injure any part of the work or existing facilities and so that free access can be had at all times to 

all parts of the work and to all public utility installations in the vicinity of the work.  Materials  

and equipment shall be kept neatly piled and compactly stored in such locations as will cause a  

minimum of  inconvenience  to  public  travel  and adjoining owners, tenants and occupants.  

Excessive stockpiling, as determined by the Town, of excavated materials from construction will 

not be permitted. 

 

COMPUTATION OF QUANTITIES 

 

For estimating quantities in which the computation of areas by geometric methods would be 

comparatively laborious, it is agreed that the planimeter shall be considered as an instrument of 

precision adapted to the measurement of such areas. 



 

 

01015-7 

 

 

It is further agreed that the computation of volume of prismoids shall be by the method of 

average end areas. 

 

WATER SUPPLY 

 

The Contractor shall obtain water from an approved source for all necessary operations at the site 

of the work, without charge therefore. 

 

The Town of Dedham does not own the public water supply or distribution system in the Town 

of Dedham.  All issues concerning public water supply shall be addressed to the Dedham-

Westwood Water District. 

 

SANITARY REGULATIONS 

 

The Contractor shall provide adequate sanitary facilities for the use of those employed on the 

Work.  Such facilities shall be made available when the first employees arrive on the site of the 

Work, shall be properly secluded from public observation, and shall be constructed and 

maintained during the progress of the Work in suitable numbers and at such points and in such 

manner as may be required. 

 

The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary condition at all 

times and shall enforce their use.  He shall rigorously prohibit the committing of nuisances on the 

site of the Work, on the lands of the Owner, or on adjacent property. 

 

INCREASED OR DECREASED CONTRACT QUANTITIES  

 

The Town reserves the right to increase or decrease the quantity of any item of work. 

 

Unit prices provided in the Contract Proposal will be used to determine the total added cost or 

credits for modifications of the work performed on a unit price basis when such work is 

authorized in advance by the Town.  The items shall include furnishing and installing, complete 

in place, the specified item to the satisfaction of the Town, and in accordance with the Plans, 

Standard Specifications and Special Provisions. 

 

No allowances will be made for loss of anticipated profits suffered or claimed by the Contractor 

resulting directly or indirectly from such increased or decreased quantities or from unbalanced 

allocation among the Contract items from any other cause.  If the quantity variation is such as to 

cause an increase in the Contract Time, the Contractor shall demonstrate the impact by analysis 

of the currently accepted Progress Schedule to the satisfaction of the Town.  If the Town, through 

schedule analysis, determines that the Contract time should be adjusted, the Town shall within 

ten (10) days from the receipt of such an analysis, ascertain the facts and put into effect any 

necessary arrangements for Town approval of the extension of the Contract Time as in its 

judgment the findings justify. 
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CONTRACT RETAINAGE 

 

The Contractor shall guarantee the completed job relative to workmanship and material for one 

year from date of project acceptance by the Town.  

 

There will be a retainage of ten (10%) percent of the value of all planting items.  For all other 

items of work there will be retainage of five (5%) percent of the value of all the items of work, 

excluding planting items.  The Town will hold the above retainage for a period of one (1) year 

from the date of satisfactory completion of the work. 

 

PRECAUTIONS UNDER ELECTRIC LINES 

 

The Contractor's attention is directed to the AASHTO Guide on Occupational Safety on Highway 

Construction Projects, Subpart N, 1926.550, relating to construction equipment clearances at 

overhead electric lines, which states in part "...the minimum clearance between the lines and any 

part of the crane or load must be at least ten feet from lines rated 50 KV or below, and greater 

distances for higher voltage...” 

 

For the protection of personnel and equipment, the Contractor shall be aware of this regulation 

especially during paving operations using large semi-trailer vehicles. 

  

CONSTRUCTION IN VICINITY OF SCHOOLS 

 

 

Town of Dedham 

Board of Selectman 

Policy Directive #13 

 

Intent of Policy 

 

The safety of school children, teachers, and parents is of highest priority to the Town of Dedham. 

As a result, it is imperative that no road, sewer, storm drain, or sidewalk construction or 

reconstruction be undertaken in close proximity to a school building while children are entering 

and exiting the school property unless of an emergency nature.  The intent of this policy is to 

establish guidelines for town and private contractors who undertake construction projects in the 

vicinity of school buildings for the purpose of protecting the safety of students, teachers, and 

parents. 

 

Policy Provisions 

 

1. All bid documents and contracts relating to town-funded road, sewer, storm drain or 

sidewalk construction or reconstruction within 500 feet of a school shall prohibit 

construction activity for the period one-half hour before and after the arrival and 

departure of students on any day that school is in session. 

2. All Street Opening Permits issued by the Director of Public Works to private parties or 
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contractors for road, sewer, storm drain or sidewalk construction or reconstruction within 

500 feet of a school shall prohibit construction activity for the period one-half hour before 

and after the arrival and departure of students on any day that school is in session. 

3. Exceptions to policy provisions 1 and 2 above may be granted by the Director of Public 

Works if emergency circumstances threaten the health and safety of the public.  In such 

cases, the Director shall ensure that proper measures are implemented to protect the safety 

of children, teachers and parents. 
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SECTION 01025 

 

MEASUREMENT AND PAYMENT 

 

ITEM 1 - NOVA CHIP PAVER PLACED SURFACE TREATMENT 

 

1.0 DESCRIPTION 

 

The Paver Placed Surface Treatment consists of a warm polymer modified asphalt 

emulsion tack coat followed immediately with an ultra-thin hot mix asphalt wearing 

course. The tack coat is spray applied immediately prior to the application of the wearing 

course to produce a durable wearing surface that can be opened to traffic. The finished 

surface treatment has a minimum thickness of 12.5mm, (1/2”), for Type A and 16mm, 

(5/8”), for Type B and Type C. All pavement repairs, crack filling and joint filling will be 

paid for under the appropriate items.  Milling of keyways shall not be paid separately and 

shall be considered incidental to the work.  Adjusting of manhole structures, catch basin 

structures, and gate boxes shall be paid separately under the appropriate items.   

 

2.0 MATERIALS 

 

The contractor shall formulate and submit to the awarding authority, a job mix formula 

that satisfies the design general limits listed in Table 1 – Mixture Requirements. 

 

Table 1 – Mixture Requirements 

AASHTO Standard Sieve Sizes Total % Passing by Weight 

METRIC US Type A ¼” Type B 3/8” Type C ½” 

19 mm ¾” - - 100 

12.5 mm ½” - 100 85-100 

9.5 mm 3/8” 100 85-100 60-90 

6.3 mm ¼” 75-100 30-50 30-50 

4.75 mm #4 40-60 24-40 24-40 

2.36 mm #8 21-32 21-32 21-32 

1.18 mm #16 16-26 16-26 16-26 

0.60 mm #30 12-20 12-20 12-20 

0.30 mm #50 8-16 8-16 8-16 

0.15 mm #100 5-10 5-10 5-10 

0.075 mm #200 4-7 4-7 4-7 

%PGB  4.9 – 5.4 4.8 – 5.3 4.8 – 5.3 

*Note: All aggregate percentages are based on the total weight of the aggregate. 

 

ASPHALT BINDER 

Use the appropriated performance graded binder, (PGB), for the project’s geographical 

location and design traffic level. 

 

COARSE AGGREGATE 
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The single size coarse aggregate shall be nominal 6.3 mm, (1/4”), 9.5 mm, (3/8”), or 12.5 

mm, (1/2”) meeting the requirements listed in Table 2 – Coarse Aggregate Gradations. 

 

 

 

Table 2 – Coarse Aggregate Gradations 

Total % Passing by Weight 

Screen Size    

12.5 mm (1/2”)  100 100 

9.5 mm (3/8”) 100 85-100 25-50 

6.3 mm (1/4”) 85-100 0-15 0-15 

4.75 mm (#4) 25-50 0-3 0-3 

2.36 mm (#8) 0-3 0 0 

1.18 mm (#16) 0   

 

Coarse aggregates used shall be from approved sources and shall meet one of the following 

requirements. 

 

1. Coarse aggregates shall be crushed limestone having an acid insoluble residue content of 

not less than 20%, excluding particles of chert and similar siliceous rocks. 

 

2. Coarse aggregates shall be crushed dolomite having an acid insoluble residue content of 

not less than 17%, excluding particles of chert and similar siliceous rocks. 

 

3. Coarse aggregates shall be crushed gravel or blends of two or more of the following types 

of materials: crushed gravel, limestone, dolomite, sandstone, granite, chert, traprock, ore 

tailings, slag or other similar materials. These aggregates must meet the following 

requirements: for Paver Placed Surface Treatment / Ultra Thin Hot Mix Asphalt Concrete 

Wearing Course mixes – not less than 20% (by weight with adjustments to equivalent 

volume for materials of different specific gravity’s) of the total coarse aggregate particles, 

(plus 3.2 mm, (1/8”), material), shall be non-carbonate.  Non-carbonate particles are 

defined as those having an acid insoluble residue content not less than 80%.  

 

Where coarse aggregates for these mixes are from more than one source or of more than one 

type of material, they shall be proportioned and blended to provide a uniform mixture. 

 

Table 3 – Coarse Aggregate Properties 

  Test Method Value 

LA Abrasion Coefficient ASTM C131 <25 

Water Absorption ASTM C127 <2 

Flakiness Index NFP 18-561 <20 

Flakiness Coefficient (G/E)*  1.58 max. 

Crushing Ration %  100 

Cleanliness (% passing 0.60 mm (#30)) ASTM D142 <2 

Resistance to stripping** ASTM D3625 >95 
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* Where “G” is the smallest square opening through which the particle can pass and “E” 

is the smallest slot through which the particle can pass. 

** Anti-Stripping agents may be required to provide resistance to stripping. 

 

FINE AGGREGATE 

The fine aggregate shall have a minimum sand equivalent of 60, (ASTM D2419).  The 

fine aggregate shall be 100% crushed and shall meet the gradations listed in Table 4 – 

Fine Aggregate Gradation. 

 

Table 4 – Fine Aggregate Gradation 

Screen Size % Passing 

4.75 mm (#4) 100 

2.36 mm (#8) 90-100 

1.18 mm (#16) 60-80 

0.60 mm (#30) 45-60 

0.30 mm (#50) 30-40 

0.15 mm (#100) 20-30 

0.075 mm (#200) 15-25 

 

MINERAL FILLER 

 

Hydrated lime, fly ash, baghouse fines and cement are acceptable as mineral filler. 

Typical acceptable gradation:  100% passing 0.60 mm, (#30)  

75-100% passing 0.075 mm, #200). 

 

TACK COAT 

 

Use grade CRS-2 asphalt emulsion modified with latex, natural or synthetic, and meeting 

the requirements of ASTM D2397 except as modified in Table 5 – Tack Coat Material 

Properties. It is required that the latex be co-milled at the bulk emulsion facility, to ensure 

complete and balanced blending. 

 

Table 5 – Tack Coat Material Properties 

Property Method Minimum Maximum 

Latex Content % 

Mass of Total Residue 

 3.0  

Viscosity at 25 

degrees C (Sec.) 

ASTM D244 20 100 

Setting Time 

(Minutes) 

Observation 3 7 

Demulsibility % by 

wt. Residue 

ASTM D244 40  

 

3.0 EQUIPMENT 
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PAVING 

 

The self-priming paver must be capable of spraying the tack coat, applying the hot 

asphalt overlay and smoothing the surface of the mat in one pass at the rate of 10-

30 meters, (33-98 feet), per minute. The self-priming paver must incorporate a 

receiving hopper, feed conveyor, insulated storage tank for emulsion, metered 

tack coat spray bar and a variable width, heated, ironing type screed. The screed 

must have the ability to be crowned at the center both positively and negatively 

and have vertically adjustable extensions to accommodate the desired pavement 

profile. 

 

COMPACTION 

 

Use steel wheeled double drum roller weighing at least 7.25 to 9 metric tons, (8 to 

10 ton), that are equipped with functioning water systems and scrappers to prevent 

the fresh mix from adhering to the roller drums. 

 

4.0 CONSTRUCTION DETAILS 

 

TRAFFIC CONTROL 

 

All Traffic Control to be provided by the Awarding Authority. 

 

SURFACE PREPARATION 

 

All surface preparations shall be completed by awarding authority prior to 

applying the wearing course. 

 

Cover all manhole covers, water boxes, catch basins and other such utility 

structures with plastic or building felt. Reference each for location and adjustment 

after paving. 

 

Remove all thermoplastic traffic markings. 

 

Clean and flush fill all cracks and joints greater than 6.3 mm, (1/4”), wide with 

material approved by the engineer. No over banding will be permitted.  Fill all 

surface irregularities greater than 25 mm, (1”), deep with material approved by the 

engineer. 

 

Thoroughly clean the entire area to be overlaid. Pressurized water and / or vacuum 

may be required.  

 

Remove all standing water. A damp surface is acceptable if favorable weather 

conditions are expected during paving operations. 
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APPLICATION 

 

The minimum pavement surface temperature for application of the tack coat and 

placement of the wearing course is 10º C, (50º F.). 

 

Apply the tack coat at a temperature of 60º - 70º C, (140º - 160º F.). Provide a 

uniform application across the entire width to be overlaid, at a rate of 0.68 – 1.13 

liters per square meter, (.15 - .25 gallons per square yard). Continuously monitor 

the rate of spray. 

 

No equipment shall come in contact with the tack seal coat before the hot mix 

asphalt concrete wearing course is applied. 

 

Immediately after applying the tack coat, apply the hot mix asphalt overlay across 

the full width of the tack coat at a temperature of 150º – 165º C., (300º - 325º F.). 

 

COMPACTION 

 

Begin compaction immediately after the application of wearing course. Use a 

minimum of two passes. The roller(s) will not be allowed to stop on the freshly 

placed wearing course. Use an adequate number of rollers to complete compaction 

before the pavement temperature falls below 85º C., (185º F.).  Protect the 

wearing course from traffic until the rolling operation is complete and the material 

has cooled sufficiently to resist damage. 

 

5.0 METHOD OF MEASUREMENT 

 

The Paver Placed Surface Treatment will be measured as the number of square yards of 

pavement surfaced. 

 

BASIS OF PAYMENT 

 

The unit bid price per square yard shall include all labor, materials and equipment 

necessary to complete the work, including the milling of keyways as necessary or 

as directed by the Owner.   

 

 

 

ITEM 2 – ADJUSTMENT OF STRUCTURES 

 

1.0 DESCRIPTION 

 

Work under this item shall include adjusting manhole castings and catch basins castings 

to the proposed finished grade of the Nova Chip surface.  Adjustment of structures to 

grade when the change is 6 inches or less will be measured in place by the unit each, 
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complete and approved.  Work under this item shall be in conformance with the 

“Commonwealth of Massachusetts, Highway Department (MHD) Standard Specifications 

for Highway and Bridges”, dated 1988, including the latest supplements and addendum 

thereto.   

 

 BASIS OF PAYMENT 

 

The unit bid price per each shall include all labor, materials and equipment 

necessary to complete the work as necessary or as directed by the Owner.   

 

 

ITEM 3 – ADJUSTMENT OF GATE BOXES 

 

1.0 DESCRIPTION 

 

Work under this item shall include adjusting gate and service boxes to the proposed 

finished grade of the Nova Chip surface.  Adjustment of gates to grade when the change 

is 6 inches or less will be measured in place by the unit each, complete and approved.  

Work under this item shall be in conformance with the “Commonwealth of 

Massachusetts, Highway Department (MHD) Standard Specifications for Highway and 

Bridges”, dated 1988, including the latest supplements and addendum thereto.   

 

 BASIS OF PAYMENT 

 

The unit bid price per each shall include all labor, materials and equipment 

necessary to complete the work as necessary or as directed by the Owner.   

 

 

 



 

 

 




